
UNDER DPAS (15 CFR 700)

11. DELIVERY FOR FOB

RFQ

SEE SCHEDULE

14. METHOD OF SOLICITATION

IFB RFP

CODE

SEE ADDENDUM

BLOCK IS MARKED

DESTINATION UNLESS

12. DISCOUNT TERMS

(No Collect Calls)

500 empl

13b. RATING

13a. THIS CONTRACT IS A RATED ORDER 

X

CODE

W912CZ-06-R-0005 15-Dec-2005
b. TELEPHONE NUMBER 

907-384-7104
8. OFFER DUE DATE/LOCAL TIME

02:00 PM 06 Feb 2006 

5. SOLICITATION NUMBER 6. SOLICITATION ISSUE DATE

AUTHORIZED FOR LOCAL REPRODUCTION    
 PREVIOUS EDITION IS NOT USABLE

STANDARD FORM 1449   (REV 4/2002)
Prescribed by GSA
FAR (48 CFR) 53.212

(TYPE OR PRINT)

(SIGNATURE OF CONTRACTING OFFICER) 31c. DATE SIGNED

ADDENDA ARE

26. TOTAL AWARD AMOUNT (For Govt. Use Only)

22. UNIT 23. UNIT PRICE 24. AMOUNT21. QUANTITY

REGIONAL CONTRACTING OFFICE - ALASKA
ATTN: SFCA-PRA
BOX 5-525, BLDG 600, RM B242
FORT RICHARDSON AK 99505-0525

CODE 10. THIS ACQUISITION IS

UNRESTRICTED

FAX:

X

X

NAICS:TEL:

CODE 18a. PAYMENT WILL BE MADE BYOFFEROR

SUCH ADDRESS IN OFFER
17b. CHECK IF REMITTANCE IS DIFFERENT AND PUT 

BELOW IS CHECKED

TEL.

W912CZ

907-384-7104
907-384-7112/7118 SIZE STANDARD:

9. ISSUED BY

FACILITY 
CODE

17a.CONTRACTOR/

18b. SUBMIT INVOICES TO ADDRESS SHOWN IN BLOCK 18a. UNLESS BLOCK

15. DELIVER TO CODE RPWGER 16. ADMINISTERED BY
DIRECTORATE OF PUBLIC WORKS
THERESE M. DEARDORFF
ATTN: APVR-RPW-GE-R
730 QUARTERMASTER RD
FT. RICHARDSON AK 99505-6500
TEL: 384-2716  FAX:   

7. FOR SOLICITATION 
    INFORMATION CALL:

a. NAME

MICHELLE R. MANDEL

2. CONTRACT NO. 3. AWARD/EFFECTIVE DATE 4. ORDER NUMBER

(TYPE OR PRINT)

30b. NAME AND TITLE OF SIGNER 30c. DATE SIGNED 31b. NAME OF CONTRACTING OFFICER

30a. SIGNATURE OF OFFEROR/CONTRACTOR 31a.UNITED STATES OF AMERICA

0 27a. SOLICITATION INCORPORATES BY REFERENCE FAR 52.212-1. 52.212-4. FAR 52.212-3. 52.212-5 ARE ATTACHED.

25. ACCOUNTING AND APPROPRIATION DATA

1. REQUISITION NUMBER

19. ITEM NO. 20. SCHEDULE OF SUPPLIES/ SERVICES

SEE SCHEDULE

562910

TO ISSUING OFFICE. CONTRACTOR AGREES TO FURNISH AND DELIVER ALL ITEMS
SET FORTH OR OTHERWISE IDENTIFIED ABOVE AND ON ANY ADDITIONAL SHEETS
SUBJECT TO THE TERMS AND CONDITIONS SPECIFIED HEREIN. 

SMALL BUSINESS

HUBZONE SMALL BUSINESS

8(A)

SET ASIDE: 100 % FOR

PAGE 1 OF 103
OFFEROR TO COMPLETE BLOCKS 12, 17, 23, 24, AND 30

SOLICITATION/CONTRACT/ORDER FOR COMMERCIAL ITEMS
REMED-05-HAI01

ARE NOT ATTACHED

27b. CONTRACT/PURCHASE ORDER INCORPORATES BY REFERENCE FAR 52.212-4. FAR 52.212-5 IS ATTACHED. ADDENDA ARE ARE NOT ATTACHED

TEL: EMAIL:

2 COPIES

(BLOCK 5), INCLUDING ANY ADDITIONS OR CHANGES WHICH ARE
SET FORTH HEREIN, IS ACCEPTED AS TO ITEMS:  

.OFFER DATED YOUR OFFER ON SOLICITATION

28. CONTRACTOR IS REQUIRED TO SIGN THIS DOCUMENT AND RETURN 29. AWARD OF CONTRACT: REFERENCE

X

 



32g. E-MAIL OF AUTHORIZED GOVERNMENT REPRESENTATIVE

SOLICITATION/CONTRACT/ORDER FOR COMMERCIAL ITEMS
                               (CONTINUED)

SEE SCHEDULE

19. ITEM NO. 20. SCHEDULE OF SUPPLIES/ SERVICES 21. QUANTITY 22. UNIT 24. AMOUNT

PAGE 2 OF

23. UNIT PRICE

103

ACCEPTED, AND CONFORMS TO THE CONTRACT, EXCEPT AS NOTED: ______________________________________________________

32a. QUANTITY IN COLUMN 21 HAS BEEN

RECEIVED INSPECTED

32b. SIGNATURE OF AUTHORIZED GOVERNMENT
REPRESENTATIVE

32c. DATE 32d. PRINTED NAME AND TITLE OF AUTHORIZED GOVERNMENT 
REPRESENTATIVE

32e. MAILING ADDRESS OF AUTHORIZED GOVERNMENT REPRESENTATIVE 32f. TELEPHONE NUMBER OF AUTHORIZED GOVERNMENT REPRESENTATIVE

37. CHECK NUMBER

FINALPARTIALCOMPLETE

36. PAYMENT35. AMOUNT VERIFIED
CORRECT FOR

34. VOUCHER NUMBER

FINAL

33. SHIP NUMBER

PARTIAL

38. S/R ACCOUNT NUMBER 39. S/R VOUCHER NUMBER 40. PAID BY

41a. I CERTIFY THIS ACCOUNT IS CORRECT AND PROPER FOR PAYMENT
41b. SIGNATURE AND TITLE OF CERTIFYING OFFICER 41c. DATE

42a. RECEIVED BY (Print)

42b. RECEIVED AT (Location)

42c. DATE REC'D (YY/MM/DD) 42d. TOTAL CONTAINERS

STANDARD FORM 1449   (REV 4/2002)   BACK
Prescribed by GSA
FAR (48 CFR) 53.212

AUTHORIZED FOR LOCAL REPRODUCTION    
 PREVIOUS EDITION IS NOT USABLE

 



W912CZ-06-R-0005 
 

Page 3 of 100 
 

 

Section SF 1449 - CONTINUATION SHEET 
 
PERFORMANCE WORK STATEMENT 

PERFORMANCE WORK STATEMENT 
 
 

1.0 Introduction 
 
The Contractor shall fully execute the Firm Fixed Price Remediation (FFPR) approach under a 
Performance-Based Contract (PBC) by: conducting required environmental restoration services 
for which the United States Department of the Army (the “Army”) is statutorily responsible; 
addressing any and all known as well as unforeseen environmental1, scheduling, and regulatory 
issues; and, assuming contractual liability and requirements to achieve the performance 
objectives for the cleanup sites at Haines-Fairbanks Pipeline (the “Installation”2) identified in this 
Performance Work Statement (PWS), including any sites with off-installation contamination for 
which the Army is responsible.  
 
The Contractor must have the capability and experience to perform, or provide, a wide range of 
investigative and remediation services required for hazardous substance and waste sites.3 Work 
can include site investigation, site characterization, evaluation of remedial alternatives, remedial 
action (operations) and long-term management. 
 
The Contractor shall comply with all applicable federal, state and local laws and regulations and 
to fulfill the performance objectives of this PWS in a manner that is consistent with any 
applicable orders or permits, all existing and future cleanup agreements or guidance for the 
Installation, and relevant Department of Defense (DoD) and Army policy4, for the duration of the 
contract.  
 
The Contractor must perform all the necessary environmental remediation work as required to 
meet the performance objectives of this PWS.   The Contractor is encouraged to seek new ways 
and innovative technologies to achieve performance objectives.  The U.S. Environmental 
Protection Agency has not listed any of the four Haines Fairbanks Pipeline sites on the National 
Priorities List (NPL), however EPA has completed hazard ranking packages on Tok Terminal 
and Haines Terminal.  The Army is currently conducting remediation pursuant to CERCLA 
guidance, with consideration also to Alaska Administrative Code (AAC), Title 18 (Environmental 
Conservation), Chapters 75 and 78 (Oil and Other Hazardous Substances Pollution Control and 
Underground Storage Tanks) requirements, with regulatory coordination, as appropriate, of the 
Alaska Department of Environmental Conservation (ADEC), and the Army Defense 

                                                           
1 "Unforeseen environmental issues" include unknown and/or varied concentrations of contaminants at 

cleanup sites (off-installation areas included) identified in this PWS, but not unknown sites (e.g., sites 
not identified in this PWS). 

2 Haines-Fairbanks Pipeline encompasses four separate locations: HNS-01 (Tank farm); HNS-02 
(Pipeline), HNS-03, (Sears Creek), and HNS–04 (Tok Fuel Terminal). Descriptions of these four sites 
are provided in Section 6.0. For purposes of this PWS, the “Installation” refers to all four sites 
collectively.  

3 Under this PWS the Contractor will not perform munitions and explosives of concern (MEC) work; 
however, the Contractor should be familiar with and be able to recognize MEC and then notify the Army 
of potential condition.  

4 Including installation-specific SOPs and other Army guidance and pamphlets.  
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Environmental Restoration Program Management Guidance for Active Installations, November 
2004. 
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2.0 Performance Objectives and Standards 
 
The performance objectives and standards for this PWS are outlined in Table 1.  

 
Table 1: Performance Requirements Summary. 

Performance Objective Performance Standards 

Conduct remedial investigations and feasibility studies 
(RI/FS), and finalize Decision Documents (DDs) for the 
following sites by 1 March 20095: 
  
• HNS-02: Haines Pipeline Investigation 
• HNS-03: Sears Creek Station 
• HNS-04: TOK Terminal  
 
Bidder shall not include any work beyond finalizing the DD. 
 

Army approval through Contracting 
Officer’s Representative (COR) and 
Regulator approval (e.g., approval of 
RIFS and final Decision Documents 
with appropriate Army and regulatory 
signatures).  This process ensures 
that documents meet all regulatory 
requirements and sets forth facts and 
intents in a manner acceptable by the 
Army technical reviewers. 

Achieve Remedy in Place (RIP) and complete a DD for the 
following site by 1 March 2011: 
 
• HNS-01: Haines Terminal 
 
This task includes development of new cleanup strategies, 
modification and/or optimization of existing cleanup 
strategies, and implementation of an exit or ramp-down 
strategy for remedial action operations at this site. 
 
All known and potential source areas at HNS-01 must be 
investigated and a cleanup strategy implemented in order to 
achieve RIP.  The Contractor is encouraged to achieve 
Response Complete (RC) for individual source areas 
associated with HNS-01.  Known and potential source areas 
are identified in Section 6.2 of this PWS. 
 
If RC is achieved, perform any necessary Long-Term 
Management (LTM) at the site for the duration of the 
contract.  LTM includes development and implementation 
(or modification of existing strategies, as appropriate) of an 
exit or ramp-down strategy for LTM activities at the site. 

Army approval and Regulator 
approval or concurrence through 
COR (e.g., approval of annual RA(O) 
reports; approval of RA(O) exit or 
ramp down strategy; receipt of 
documentation confirming RIP/RC; 
approval of annual LTM reports; 
approval of LTM exit or ramp down 
strategy). 
 
Compliance with existing CLOSES 
(see Appendix C) requirements. 
 
This process ensures that documents 
meet all regulatory requirements and 
sets forth facts and intents in a 
manner acceptable to the COR.  This 
process also ensures that progress is 
being made toward cleanup goals or 
recommendations on how to improve 
system efficiency to reach cleanup 
goals sooner are included. 

Complete all regulatory-required (regulating agencies are 
identified in Table 2) remedy reviews for HNS-01, HNS-002, 
HNS-003 and HNS-004, for the duration of the contract. 
 
Correct any deficiencies noted in the regulatory-required 
remedy reviews.  The COR will specific in writing, the time 
period for correction of each deficiency.  

Army approval and Regulator 
approval or concurrence through 
COR (e.g., formal documentation 
accepting the reviews and any 
corrections). This process ensures 
that documents meet all regulatory 
requirements and sets forth facts and 
intents in a manner acceptable to the 
COR. 

 

                                                           
5 The current status of the remediation efforts for each site can be found in Section 6.0: Installation and 

Site Information. Additional documentation is provided with the Request for Quotation (RFQ) package. 
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Contractor will attain RC6 upon the finalization of appropriate written documentation certifying 
that site remediation has met identified response objectives and no further action is necessary, 
subject to any requirement for LTM. Prospective Contractors should note that if RA(O), LTM, 
and/or a regulatory-required remedy review are necessary as a result of the Contractor's 
remediation activities at a site, the Contractor will be required to complete the following: 
 
• Perform the required RA(O) and/or LTM at that site for the duration of the contract. 
• Conduct any regulatory-required remedy reviews required at that site for the duration of the 

contract. 
• Correct any problems and/or deficiencies noted during RA(O), LTM or within a CERCLA 

121(c) review consistent with Federal Acquisition Regulation (FAR) 52.212-4, Para (a).  The 
Army and State have agreed to the CERCLA process for addressing these sites for cleanup.  
Regulatory-required remedy reviews conducted during the duration of the contract constitute 
a Government Inspection of Services, consistent with FAR52.212-4, Para (a). Remedy 
deficiencies noted during RA(O), LTM or within a regulatory-required remedy review are 
defects in the Contractor’s performance empowering the Government to exercise its rights 
under FAR 52.212-4, Para (a). If re-performance is required to correct the problems and 
deficiencies noted during RA(O), LTM or within a regulatory-required remedy review, the 
Contractor will be required to modify the existing remedy, implement a contingent remedy, 
modify the monitoring parameters and/or frequency, or take other activities deemed 
necessary to correct the deficiencies.  The time period for each corrective action will be 
specified in writing by the COR.  Corrective action must be certified and approved consistent 
with Section 5.1 below.  If the Contractor is conducting RA(O) or LTM, or completing a 
regulatory-required remedy review, on a remedy that they did not implement or modify (i.e. 
an on-going pump and treat system inherited as part of the PBC scope), correction of 
substantive remedy deficiencies noted during RA(O), LTM or within a regulatory-required 
remedy review which may require modification of that remedy are considered outside the 
scope of this contract effort. 

 
There may be multiple milestones and/or deliverables for each performance objective (see 
Section 3.4 and Section 7.0). Army will base interim payments on successful completion of the 
milestones. Final decisions regarding the adequacy of milestone and deliverable completion 
resides with the Installation's COR (see Section 5.1), with appropriate acceptance and approval 
of necessary site remediation documentation by regulators, consistent with applicable State and 
Federal regulations. For the duration of the contract, the contractor will be required to correct 
remedy deficiencies noted by RA(O), LTM and regulatory-required remedy reviews. 
 
3.0 Project Management 
 
The PBC approach requires careful coordination between the Contractor and the Army 
concerning all project activities to ensure that all stakeholders, as defined in Section 3.12, are 
kept informed of the project status, existing or potential problems, and any changes required to 
prudently manage the project and meet the needs of the project stakeholders and decision-
makers. The Contractor will perform the following project management activities: 
 

3.1 Project Management Plan 

                                                           
6 Remedy in Place, Remedial Action (Operations), Response Complete and Long-Term Management are 

terms used for the Defense Environmental Restoration Program. These terms are defined in 
Attachment C. 
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The Contractor will develop and maintain a detailed Project Management Plan (PMP). 
The PMP, based on the schedule prepared as part of the Contractor proposal, will 
specify the schedule, technical approach, and resources required for the planning, 
execution, and completion of all of the performance objectives. The first draft of the PMP 
will be due within thirty (30) days of contract award. An outline of a draft PMP will be part 
of the offeror’s proposal submittal. The technical approach in the proposal and outlined 
for action in the draft PMP should clearly explain how Contractor determined the 
approach would be most feasible and advantageous to reach performance objectives.  
The draft PMP and subsequent revisions will be subject to Army review and approval 
through the COR. The final PMP will be due within 30 days of comments received from 
the COR.  
 
As part of the PMP, the Contractor will develop and maintain a “resource-loaded 
schedule” (including current RA(O)/LTM schedules for HNS-001), which is a schedule 
that includes the technical approach and outlines the due dates and cost expenditure 
percentages for all milestones, personnel support, and payable deliverables. A payment 
plan will be included with the schedule that may allow for interim payments to the 
Contractor based on successful completion of interim milestones proposed by the 
Contractor. It is the Army’s intent to make all payments after verification of progress in 
accordance with this schedule. Unless otherwise noted in Table 1, Contractor must 
complete all performance objectives within the allowable contract period of performance, 
provided Army exercises all contract options. The Contractor will need to take into 
account the existing or future schedules developed under all applicable State and 
Federal regulations. The Contractor will also need to coordinate activities with the COR 
to ensure that the proposed project schedule does not conflict with other contractor 
activities on site, or interrupt Installation mission activities.  
 
As part of the PMP, the Contractor will identify and implement a means for providing 
project status reports to the COR. The PMP will address the frequency and content of 
status reports. 
 
The Contractor will update the PMP to reflect progress towards achievement of the 
performance objectives and delineate proposed actions to accomplish future project 
milestones.  
 
3.2 Additional Site Plans 

 
Prior to beginning any field work the Contractor shall prepare all required plans or 
documents (e.g., sampling and analysis plans, quality assurance project plan, waste 
minimization plans, investigation derived waste plan (i.e., for soil cuttings,  water, etc.) 
health and safety plans) or modify existing plans, consistent with any documented 
agreements, orders, or regulations that apply to the Installation and sites. These plans 
and documents will be subject to Army review and approval through the COR. 

 
3.3 Quality Management 
 
The Contractor must ensure that the quality of all work performed or produced under this 
contract meets Army approval, through the COR. Quality control/assurance plans must 
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be prepared (or modified from existing plans) and approved by the COR prior to 
performance of physical work.  
 
Since the Contractor will develop the technical approach for this PBC, the Contractor 
shall also develop a strategy for Army Quality Assurance (QA) and submit QA with the 
PMP. The QA strategy shall highlight key quality control activities or events that the COR 
will use to determine when Army (COR or Contracting Officer (KO) inspections can be 
conducted to assess progress toward milestones. Contractor will appropriately code in 
the project schedule all activities identified in the QA strategy to allow for planning of QA 
inspections. Contractor will also incorporate these activities into the Quality Assurance 
Surveillance Plan (QASP). The QASP will be developed by the COR, in conjunction with 
the Contractor, in parallel with the PMP. The final QASP will be developed by the COR 
and provided to the Contractor within thirty (30) days of receiving the final approved 
PMP. 

 
3.4 Milestone Presentations 
 
Milestone presentations will be made to the COR in Anchorage or Fort Richardson at the 
completion of each milestone below to provide in-depth analysis and lessons learned, 
and to present approaches for completion of future milestones. The Contractor shall, at 
COR’s request, also make milestone presentations to the other project stakeholders, 
consistent with applicable State and Federal regulations, to show achievement of the 
performance objectives. This will include participation in annual Installation Action Plan 
(IAP) meetings, to be held in Anchorage or Fort Richardson, if requested by the COR.  
 
The Contractor may propose a revision of the milestones below to reflect their PMP and 
provides for interim milestones. Army will accept Interim milestones only if they 
represent significant progress, a minimum of 60% toward milestone completion.  
Contractor shall measure and demonstrate completion of these interim steps by 
providing sufficient documentation to the COR. As noted in Section 2.0, Army will tie 
interim payments to the successful completion of the following milestones or an interim 
milestone plan approved by the Army, through the COR. Draft documents, once 
accepted by the COR, will be considered “significant progress”.  To that end, all 
proposed interim milestones shall be associated with easily demonstrated metrics tied to 
performance measurements (e.g., final acceptance of a report rather than submission of 
a draft). All milestones must have a defined means, as approved by the COR within 5 
days of drafting the means, for demonstrating completion in order to facilitate 
certification and approval (see Section 5.1).  
 
 Approval of the Project Management Plan  
 Approval of final DD for HNS-02 
 Approval of final DD for HNS-03 
 Approval of final DD for HNS-04 
 Approval of DD for HNS-01   
 Approval of RIP/RC documentation 
 Approval of annual RA(O)/LTM reports 
 Approval of regulatory-required remedy review documentation 
 Successful correction of deficiencies noted in the regulatory-required remedy 

reviews. 
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3.5 Environmental Requirements 
 
The Contractor shall identify: applicable Federal, State and Local laws and regulations; 
applicable Installation-specific orders, agreements, or rules; and perform its work in 
accordance with said authorities. The Contractor shall ensure that all activities 
performed by its personnel, subcontractors and suppliers are executed in accordance 
with said authorities. Any incident of noncompliance noted by the Contractor shall 
immediately (within 24 hours) be brought to the attention of the COR and Installation 
telephonically and then by written notice. Nothing in this contract shall relieve the 
Contractor of its requirement to comply with applicable laws and regulations. The 
Contractor shall obtain all permits, licenses, approvals, and/or certificates required or 
necessary to accomplish the work. When the work to be performed requires facility 
clearances, such as digging or drilling permits, the Contractor shall obtain such 
clearances and/or permits, with the assistance of the COR, prior to any drilling or 
excavating operations.  All permitting, licensing, utility clearance, and etc shall be 
processed through Army personnel located on Fort Richardson, AK.  The Contractor 
shall coordinate all such work with the COR and Installation maintenance personnel prior 
to performing work. Contractors on environmental sites are required to perform their own 
utility checks based on Installation-supplied utility maps. The Contractor shall comply 
with all Installation or site-specific time and procedural requirements (federal, state, and 
local) described in the permits obtained. The Army technical experts will also 
independently review Contractor work to ensure compliance with all applicable 
requirements. 
 
The Army has established a Standard Operating Procedure and a Geographic 
Information System (GIS)-based tracking system to ensure the land use restrictions are 
enforced.  The Army has incorporated the Institutional Control (IC) system into the post-
wide Master Plan and compliance with ICs is reported in the Annual Monitoring Reports 
for each site. The IC policy applies to all units and activities, Military and Civilian Support 
Activities, Tenant Organizations and agencies and Government and Civilian Contractors. 
Compliance with the IC policy is required in all RA(O), LTM and regulatory-required 
remedy review activities. 

 
 3.6      Protection of Property 
 

The Contractor shall be responsible for any damage caused to property of the United 
States (Federal property) by the activities of the Contractor under this contract, and shall 
exercise due diligence in the protection of all property located on the premises against 
fire or damage from any and all other causes.  Any property of the United States 
damaged or destroyed by the Contractor incident to the exercise of the privileges herein 
granted shall be promptly repaired or replaced by the Contractor to a condition 
satisfactory to the COR or reimbursement is made by the Contractor sufficient to restore 
or replace the property to a condition satisfactory to the COR in accordance with FAR 
Clause 52.245-2. 

 
3.7      Health and Safety Requirements 

 
The Contractor shall produce and implement a written Safety and Health Program 
meeting the requirements of the federal, state, and local laws and regulations and 
approved by the KO. The Contractor shall ensure that its subcontractors, suppliers and 
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support personnel follow all safety and health provisions established in the approved 
Site Safety and Health Plan (SSHP).  This SSHP will be due within 30 days of contract 
award.  The Army reserves the right to stop work under this contract for any violations of 
the SSHP at no additional cost to the Army. Once the Army, through the COR/KO, 
verifies that corrective action has been implemented, the Contractor will be able to 
continue contract work. As a minimum, the SSHP shall contain the following elements: 
site description and contaminant characterization, safety and health hazard(s) 
assessment and risk analysis, safety and health staff organization and requirements, 
site specific training and medical surveillance parameters, personal protective equipment 
(PPE) and decontamination facilities and procedures to be used, monitoring and 
sampling required, safety and health work precautions and procedures, site control 
measures, on-site first aid and emergency equipment, emergency response plans and 
contingency procedures (on-site and off-site), logs, reports, and record keeping. 

 
3.8      Quality Control Testing 
 
Contractor will provide Chemical Quality Control whenever sampling or analysis for 
chemical constituents is required in order to achieve milestones. Quality control for 
traditional soils or geotechnical testing shall also be included. The Contractor’s 
laboratory(ies) must be ADEC and USEPA qualified. The Contractor may also establish 
an on-site testing laboratory at the project site if determined necessary by the 
Contractor; agreed to by the Installation Commander; and the site is approved by the 
COR. However, this on-site testing shall meet the requirements of USEPA, and any 
specific state regulator requirements. The Contractor shall also comply with all 
requirements of the DoD Quality Systems Manual, Version 2.  Samples taken for initial 
investigations and closure require third party QA samples.  Routine sampling events do 
not.  Lab must be certified by the Alaska Department of Environmental Conservation 
(ADEC) State and EPA. 
 
3.9      Project Repository and Administrative Record 

 
The Contractor will update at least monthly a multimedia (i.e., both paper and electronic 
format) project repository of all project-related information to ensure that pertinent 
documentation and data are available for project reviews, and to provide a clear record 
of the PBC approach to support final decisions and remediation completion. This 
repository is the property of the Army and available to the Army upon request by the 
COR or KO. The Army currently maintains a project information repository for HNS-001 
at the Haines Public Library and at the Fort Richardson Environmental Office. The Army 
also maintains a project repository for HNS-002, HNS-003, and HNS-004 at the Fort 
Richardson Environmental Office.   Draft documents will be included in the Contractor’s 
project repository.  Contractor will add only final documents to the Army’s project 
information repositories at the Haines Public Library and Fort Richardson Environmental 
Office. 
 
"Project-related information" includes all previous environmental restoration 
documentation of a technical nature developed by the Army and previous Army 
contractors and subcontractors during their work at the sites specified in this PWS, and 
all the documentation developed by the Contractor in order to achieve the performance 
objectives specified in this PWS. Documents generated by other contractors prior to the 
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PBC may not be stored in electronic format; however, all documents generated by the 
Contractor will be maintained in electronic and paper form.  
 
3.10      Army Environmental Database and Environmental Restoration Information 
System 

 
Once a site identified in this PWS has achieved Response Complete (i.e., appropriate 
documentation is finalized), the Contractor will be required to provide the COR with the 
data and documentation necessary for the removal of each site from the Army 
Environmental Database - Restoration Module (AEDB-R). In addition, the Contractor will 
be required to electronically submit all generated analytical data into the Environmental 
Restoration Information System (ERIS). Information regarding ERIS is available online at 
http://aec.army.mil/usaec/reporting/eris00.html. The Army, through the COR, will provide 
data specifications for AEDB-R and ERIS to the Contractor. The Contractor shall comply 
with all applicable requirements for data validation and submission, including the 
requirements outlined for the Environmental Data Management System (EDMS).  

 
3.11      Regulatory Involvement 

 
The Installation will conduct Regulatory coordination.  With the direction and approval of 
the COR, the Contractor will attend meetings, make presentations, and will provide the 
necessary support to regulatory involvement activities of the project (e.g., organizing 
discussions with regulators concerning site response objectives and completion 
requirements, obtaining regulator comments on site documents and appropriately 
addressing them, and obtaining written documentation, as necessary, of remediation 
completion from the regulators for all of the sites identified in this PWS). Meetings are 
generally held quarterly, oftentimes telephonically.  Contractor will generally attend two 
meetings in Haines with the Army, COR and Regulator, in conjunction with semi-annual 
Restoration Advisory Board meetings, in Haines, AK.  The COR, or other COR 
designee, will attend and represent the Army at all meetings with the regulators. The 
Army will be the signature authority for all regulatory agreements and remediation 
documentation. Contractors will not contact regulators or any other government agency 
without prior approval of the COR. 

 
3.12      Public Involvement  
 
Installation personnel will manage public involvement activities for any activities covered 
by this PWS. The Contractor will provide support for public involvement activities, as 
requested by the COR. Under the direction of the COR, the Contractor will assist Army 
officials in requesting and addressing all public comments consistent with applicable 
State and Federal regulations. The COR, or other COR designee, shall attend and 
represent the Army at all meetings with the public. The Installation has an active 
Restoration Advisory Board (RAB) and detailed information concerning the RAB's 
organization and activities will be provided to the selected Contractor, as needed. 
 
3.13      Project Stakeholders 

 
For the purposes of this PWS, project stakeholders include the Army, ADEC, and the 
RAB. Table 2 outlines the general level of stakeholder involvement concerning the 
deliverables required by this PWS. Required level of involvement may differ from site to 
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site and the Contractor will be required to obtain comments with appropriate approval or 
concurrence on project deliverables consistent with applicable regulatory drivers and 
agreements for each site. 
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Table 2: Required Stakeholder Involvement.  

Project Deliverables 
Project Stakeholder PMP Document Milestone 

Presentations 
Project Documents 
(AAC) 

Army A A A 

ADEC C C A 

RAB/Interested 
Public   C 

A: Stakeholders will review and approve of deliverables and may provide comments that must 
be addressed.  The Army technical experts will review comments and forward to the COR for 
approval.  Once approved by the COR, Contractor will incorporate the COR-recommended 
changes.   
C: Stakeholder may provide comments to the Army through the COR on deliverables.  All 
comments will be reviewed and approved by the COR before Contractor modifies deliverables. 

 
3.14      Deliverable Requirements 

 
Contractor must produce all documents in at least draft and final versions. The Army, 
through the COR, will receive initial draft documents and will provide comments to the 
Contractor within ten (10) business days. Once initial comments are addressed, the 
Army/COR will review draft documents before submission to ADEC. The Contractor will 
ensure that review periods are consistent with applicable State and Federal regulations. 
Contractor will identify all documents as draft until completion of stakeholder 
coordination, which Contractor will finalize and Army will have signed. Contractor will 
place one copy of the final, signed document in the project repository. 
 

4.0 Expertise and Necessary Personnel 
 
The Contractor shall provide the necessary personnel and equipment to successfully execute 
this PWS. The Contractor is required to determine the requirements for licensed professionals 
and certifications. 
 
The Contractor shall furnish all plant, labor, materials and equipment necessary to meet 
performance objectives. The Contractor shall provide personnel trained as required by the 
Occupational Safety and Health Administration (OSHA) and all other applicable federal and 
state regulations. The Contractor shall provide all support activities necessary to ensure the 
safe and effective accomplishment of all work. For all work performed under this contract, the 
Contractor shall also develop and implement quality control measures consistent with all 
applicable Federal and State regulatory requirements and standards.  
 
5.0 Additional Requirements 
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5.1 Certification and Approval of Project Milestones and Deliverables 
 
Certification and approval of project milestones by the COR is necessary before 
distribution of interim payments. Final acceptance of milestone completion will include 
appropriate acceptance of site remediation documentation by regulators, consistent with 
applicable State and Federal regulations and Table 2. For the duration of the contract, 
the contractor will be required to correct remedy deficiencies noted by RA(O), LTM and 
regulatory-required remedy reviews. 
 
Certification by the COR/KO is also contingent upon the Contractor performing in 
accordance with the terms and conditions of the contract for this work, this PWS, and all 
amendments. 
 
Representatives of the U.S. Army Environmental Center (USAEC) and the Contractor 
shall meet with the COR at a site and time designated by the COR after receipt of each 
status report to:  
 
• Formally review the quantity and quality of services;  
• Inspect work for compliance with this PWS, the associated Contractor’s final 

proposal, and project documentation;  
• Accept or reject milestones and deliverables completed since the previous review; 

and 
• Prepare, approve and submit DD Form 250 “Material Inspection and Receiving 

Report” for interim payments in accordance with milestone completions and 
approvals at the USAEC level. 

 
5.2 Army Furnished Resources 

 
The Army, through the COR, shall make available the following resources to the 
Contractor: 
 
• Records, reports, data, analyses, and information, in their current format (e.g., paper 

copy, electronic, tape, disks, CDs), to facilitate development of an accurate 
assessment of current, former, and historical site activities and operations; waste 
generation and contaminant characteristics; parameters of interest; and site 
environmental conditions. 

• Access to personnel to conduct interviews on Installation operations and activities. 
• Access to DoD and Army policy and guidance documents. 
• All Government-furnished property used for remediation purposes at the facility must 

be maintained by the Contractor in accordance with applicable maintenance 
requirements, and may not be replaced by the Army should new equipment be 
required. 

 
5.3 Contractor Furnished Resources 

 
The Contractor will be required to perform the following: 
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• Coordination with the Army/COR and the Installation in order to get access to the 
Installation, as required for execution of this PWS and by doing so, will follow the 
procedures described during the Contractors’ meeting at the Installation.  

• Coordination with the Army/COR and the Installation in order to gain access to 
available infrastructure (e.g., buildings, roadways, waste management units, other 
Installation facilities) and utilities (e.g., electric power and telephone lines, natural 
gas and water supply distribution pipelines, and wastewater discharge 
conveyances), as required for execution of this PWS. 

• The provision and cost of the utilities associated with implementation of remedies, 
including installation of individual meters for necessary utilities. There is no live 
power at Sears Creek station or Tok Terminal at this time. 

• The Contractor will be required to properly dispose of all waste (including hazardous 
waste) generated under this contract, to include preparation of all documents needed 
to obtain necessary approval from appropriate authorities. Contractor will accomplish 
waste disposal in accordance with all applicable federal, state and local regulations 
and requirements. The COR will review and approve all Contractor plans for 
disposal, following review for legal sufficiency. The Contractor shall maintain 
documents of all waste disposal activities and make such records available to the 
COR. 

• Any other necessary resources needed to achieve the performance objectives.  
• Contractor will be required to install a perimeter fence and signage around the Sears 

Creek Station to ensure security of the site.  Contractor will supply COR with the 
combination or key to the site once fence has been constructed.  Fence will become 
government property upon completion of construction.  

 
5.4 Government Rights 

 
The Army has unlimited rights to all documents/material produced under this contract. All 
documents and materials, to include the source codes of any software, produced under 
this contract shall be Army owned and are the property of the Army with all rights and 
privileges of ownership/copyright belonging exclusively to the Army. Contractor cannot 
use or sell these documents and materials without written permission from the KO. All 
materials supplied to the Army shall be the sole property of the Army and Contractor 
cannot use materials for any other purpose. This right does not abrogate any other Army 
rights under the applicable Data Rights clause(s). 
 
The contractor shall not make available to the news media or publicly disclose any data 
generated or reviewed under this contract. When approached by the news media, the 
contractor shall refer them to the Installation COR for response. Project reports and data 
generated under this contract shall become the property of the government and 
distribution to any other source by the contractor, unless authorized by the COR, is 
prohibited. 

 
5.5 Place of Performance 

 
Contractor will perform work at the Installation and off-site Contractor offices as agreed 
to by both parties for proper performance of this task. 

 
5.6 Privacy and Security 

  



W912CZ-06-R-0005 
 

Page 16 of 100 
 

 

In order to ensure the security and orderly running of the Installation, any contractors, 
consultants, or visitors who wish to gain access to the Installation will need to follow 
procedures established by the Installation. Due to security restrictions, the Army through 
the COR will provide details of these and other security procedures at a later date to the 
Contractor.  

 
5.7 Staffing 

 
Certain skilled experienced professional and/or technical personnel are essential for 
successful contractor accomplishment of the PWS.  The PWS defines these personnel 
as “Key Personnel.”  Key personnel include: 1) Project Managers and their designated 
alternates, and 2) scientists or engineers working in critical project development areas.  
The contractor shall propose which personnel are “Key”.  There is no intent on the part 
of the Government to require a specific number of key personnel.  The Government is 
looking for the most efficient and effective number of key personnel.  The contractor 
shall provide supporting rationale for why the positions chosen to be “key” were chosen.  
Resumes of key personnel shall be submitted with the technical and management 
proposal and the past performance proposal.   
 
The contractor agrees that such personnel shall not be removed from the contract work 
or replaced without compliance with paragraphs (c) and (d) hereof. The Contractor will 
notify the COR of any changes in key personnel.  The change of key personnel is 
subject to approval by the Contracting Officer, although such approval by the COR will 
not be unreasonably withheld provided replacement personnel are of the same quality 
as originally proposed.   
 
If key personnel become, or are expected to become, unavailable for work under this 
contract for a continuous period exceeding 30 work days, or are expected to devote 
substantially less effort to the work than indicated in the proposal, the Contractor shall 
immediately notify the Contracting Officer, in writing. Contractor will replace key 
personnel within 30 days after Contractor provides notification to the Contracting Officer.  
The Contractor shall replace key personnel with equally qualified personnel.  Contractor 
will provide resumes for replacements for approval by the Contracting Officer prior to 
placement.  
 
All requests for approval of substitutions hereunder must be in writing and provide a 
detailed explanation of the circumstances necessitating the proposed substitutions.  
Requests must contain a complete resume for the proposed substitute, and any other 
information requested by the Contracting Officer or needed by him/her to approve or 
disapprove the proposed substitution.  The Contracting Officer shall evaluate such 
requests and promptly notify the contractor of his approval or disapproval thereof in 
writing. 

 
5.8 Stop Work Authority 

 
The Contractor, authorized Installation personnel, and the COR have the authority and 
requirement to stop work immediately if the work is considered to be a serious threat to 
the safety or health of workers, other personnel, or to the environment. Authorized 
Installation personnel include Installation safety officers, Environmental Division 
personnel, and command personnel with responsibility for overall Installation operations. 
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When Contractor stops work due to a hazard/threat to worker safety, health, or the 
environment, Contractor must document the situation and resolution and submit to the 
KO. Contractor must stop work whenever Contractor discovers chemical and biological 
warfare agents, radiological materials, or MEC. In addition, the KO has the authority to 
temporarily stop work on a project following a 24-hour (one working day) written 
notification to the Contractor. The KO’s stop work notices can be related to 
nonconformance to project specifications, lack of performance by the Contractor, 
financial considerations, funding considerations, or other circumstances outlined in the 
contract. The KO’s stop work notices may also be related to security levels that could 
prevent access to the Installation during a time of heightened security concerns. 

 
5.9 Environmental Responsibility Considerations 
 
• The Army will retain responsibility for any assessed natural resource damages 

attributed to historic releases of hazardous substances (prior to contract with 
selected contractor) and any injuries that are necessary and incidental to the 
reasonable implementation of a selected response or remedial action. The 
Contractor will be required to correct any/all additional natural resource injuries and 
associated Natural Resource Damages claims brought as a result of its actions (e.g. 
release of hazardous substance or unreasonable disturbance of natural resources as 
a result of construction activities). 

• The Army will retain all responsibility for third party liability for chemical warfare 
materiel (CWM), MEC, or radiological material that targeted discovered during the 
course of remediation. 

• Response cost claims, property damage and personal injury claims brought due to 
contamination and hazardous substance releases that have occurred historically 
(prior to contract with selected Contractor) and are not due to Contractor remediation 
activities are excluded from Contractor requirements. The Contractor is be required 
to indemnify the Army for:  

• Any response cost claims for any environmental remediation services which the 
Contractor has assumed responsibility for under this PWS; 

• All costs associated with correction of a failure of any remedy implemented or 
operated and maintained by the Contractor to the extent such failure was caused by 
the willful or negligent acts or omissions of the Contractor in the course of performing 
the environmental services; 

• All personal injury or property damage claims to the extent caused by the acts or 
omissions of the Contractor in the course of performing the environmental services;  

• All natural resource damages pursuant to 42 U.S.C. Section 9607(a)(4)(C), to the 
extent that such damages were caused or contributed to by the actions of the 
Contractor or its successors in interest; and 

• All costs associated with or arising from any negligent acts or omissions or willful 
misconduct of the Contractor in the course of performing the environmental services 
or implementing remedial actions.  

 
5.10 Contractor Manpower Reporting 
 
The Office of the Assistant Secretary of the Army (Manpower & Reserve Affairs) 
operates and maintains a secure Army data collection site where the contractor will 
report ALL contractor manpower (including subcontractor manpower) required for 
performance of this contract. The contractor is required to completely fill in all the 
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information in the format using the following web address: 
https://contractormanpower.army.pentagon.mil. The required information includes: (1) 
Contracting Office, Contracting Officer, Contracting Officer's Technical Representative; 
(2) Contract number, including task and delivery order number; (3) Beginning and ending 
dates covered by reporting period; (4) Contractor name, address, phone number, e-mail 
address, identity of contractor employee entering data; (5) Estimated direct labor hours 
(including subcontractors); (6) Estimated direct labor dollars paid this reporting period 
(including subcontractors); (7) Total payments (including sub-contractors), (8) 
Predominant Federal Service Code (FSC) reflecting services provided by contractor 
(and separate predominant FSC for each sub-contractor if different); (9) Estimated data 
collection cost; (10) Organizational title associated with the Unit Identification Code 
(UIC) for the Army Requiring Activity (the Army Requiring Activity is responsible for 
providing the contractor with its UIC for the purposes of reporting this information); (11) 
Locations where contractor and sub-contractors perform the work (specified by zip code 
in the United States and nearest city, country, when in an overseas location, using 
standardized nomenclature provided on website); (12) Presence of deployment or 
contingency contract language; and (13) Number of contractor and sub-contractor 
employees deployed in theater this reporting period (by country). As part of its 
submission, the contractor will also provide the estimated total cost (if any) incurred to 
comply with this reporting requirement. Reporting period will be the period of 
performance not to exceed 12 months ending 30 September of each government fiscal 
year and must be reported by 31 October of each calendar year. Contractors may use a 
direct XML data transfer to the database server or fill in the fields on the website. The 
XML direct transfer is a format for transferring files from a contractor's systems to the 
secure web site without the need for separate data entries for each required data 
element at the web site. The specific formats for the XML direct transfer may be 
downloaded from the web site."* 
 
Information from the secure web site is considered to be proprietary in nature when the 
contract number and contractor identity are associated with the direct labor hours and 
direct labor dollars. At no time will any data be released to the public with the contractor 
name and contract number associated with the data. For internal Army analysis, the 
reports and queries from the database shall not contain proprietary data." 

 
 

6.0 Installation and Site Information 
 
This section will provide the Contractor with general site background information to assist in the 
Contractor’s identification of the specific sites and corresponding documentation/existing 
reports. The Army believes the information presented below is accurate. However, if there is a 
conflict between this information and other site documentation (the existing reports), the 
Contractor is solely required to review all available information and forming their independent, 
professional conclusions/interpretation of site conditions and requirements to meet the 
performance objectives. The following information is not intended as a substitute for complete 
analysis of technical data available. Nor is it intended to be a guide on how the Contractor will 
address achievement of the performance objectives/standards. 
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6.1 Installation Setting and Status 
 
Haines-Fairbanks Pipeline runs along Haines (Alaska), the Border (British Columbia), 
Junction (Yukon), Donjek (Yukon), and Tok (Alaska). The military built the pipeline to 
supply fuel to military installations in Alaska. The pipeline consisted of an eight-inch 
multi-product line with six pumping stations along the Canadian section. A significant 
portion of the line was installed above ground. The military decommissioned the pipeline 
in 1972 and a majority of the pipe removed in 1990-1991. 
 
The following provides a description of the current site status for each of the sites 
identified in this PWS. The information provides the best information at the disposal of 
the Army, although site conditions may have changed, and it is the responsibility of 
Contractors to attend the site visit, research, investigate, and reach their own 
conclusions regarding site conditions. 
 
6.2 HNS-01: Haines Terminal 
 
Site Information 
 
A Preliminary Assessment (PA) completed in 1990 identified leaking underground 
storage tanks, leaking transformers, three burn pits used for waste fuels and solvent 
disposal, and potential past use of dioxin-containing herbicides. Two site investigations 
(SI), completed in 1992 and 1996, identified petroleum contaminants in soil, surface 
water and groundwater and confirmed off-site migration of petroleum contaminants.  In 
2001, the Army initiated a permeable sparging trench treatability study to control volatile 
contaminant migration through a paleochannel identified at the site.  The Army 
expanded the permeable sparging trench system in 2003.  Site-wide sampling has been 
underway since 1995.  Initial sampling indicated that contamination was limited to the 
paleochannel area.  However, sampling in 2003 indicated a potentially separate source 
located under the Manifold Bldg.  The Army demolished the building in 2004 and 
removed the remaining foundation in 2005.  Data collected during subsequent 
investigations identified a paleobasin located under the former Manifold Building.  Data 
indicate that the paleobasin is a separate source area and may not be hydraulically 
connected to the paleochannel. The Army completed the Tanani Point investigation in 
2004 and performed a removal action to excavate contaminated soils.  A soil pile with 
petroleum contaminated cuttings from various areas remains on site and will require 
disposal.  
 
Geology at the site is complicated due to the presence of fractured bedrock, a 
paleochannel and a paleobasin in the area.  As a result the hydrologic processes at the 
site are not completely understood but must be thoroughly reviewed, researched, and 
addressed, for response complete to be agreed upon and achieved.  The site includes 
all areas within the fenced boundary of the Fuel Terminal, the Tanani Point area, and 
seep areas under and across the road (down gradient from the sparging trench).  All of 
these source areas must be addressed before RIP or RC can be considered for this site. 
 
The soil stockpiles that must be addressed at this site are discussed in the Permeable 
Sparge Trench Augmentation Installation Report and the Tanani Burn Pit Investigation 
Report, both listed on the web site.  The Contractor is to assume that the combined total 
of the two soil stockpiles is about 500 cubic yards [small stockpile (from Tanani Point 
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excavations) is about 100 cyds and larger stockpile is about 400 cyds].  TCLP results 
were never collected and may be required for disposal of the soil. 
 
Most Recent Documentation 
• Operation, Maintenance and Monitoring Manual, Haines Fuel Terminal, Haines, AK 

Feb 2004, CH2M Hill. 
• 2004 Annual Monitoring Report, Haines Fuel Terminal, Haines, AK Feb 2005, CH2M 

Hill. 
• Interim Draft Report, CLOSES Evaluation, Haines Fuel Terminal, Haines, AK, June 

2003, CH2M Hill. 
• Well Installation Report, Haines Fuel Terminal, Haines, AK, December 2004, CH2M 

Hill. 
• Semi-Annual Monitoring Report, Haines Fuel Terminal, January 2005 thru June 

2005, CH2MHill.  
 
6.3 HNS-02: Haines Pipeline Investigation 
 
Site Information  
 
A PA/SI completed in 1969 determined that petroleum contaminated soil was likely to be 
located in areas along the pipeline due to historical spills and operations.  The formerly 
used defense sites program (FUDS – operated by the US Army Corps of Engineers) 
completed a title search for all property along the pipeline corridor.  This work identified 
the Army’s portions of the pipeline.  It is unknown if petroleum releases have occurred in 
Army-owned areas along the pipeline.  Maps on the website 
(http://www.usarak.army.mil/dpw) identify the portions of pipeline owned by the Army 
and considered under this RFP.  Appendix A, Reference Documents 5, 9 and 17 were 
written before certain portions of the pipeline were turned over to the FUDS program 
(approximately 39 total acres).  No additional information is known at this time, including 
which portions of the pipeline are above or below ground.  This does not include any 
pipeline on Fort Wainwright, AK. 
   
Most Recent Documentation 
• Alaskan Petroleum Pipeline System, Haines-Fairbanks Division, AS-BLT AA-77-3, 

US Army Engineering District, 1969. 
• Maps and associated Memorandum dated 23 July 2002 
 
6.4 HNS-03: Sears Creek Station 
 
Site Information 
 
A PA completed in 1995 determined that petroleum contamination was present in areas 
along the pipeline due to historical spills and releases during maintenance operations.  
No additional information is known at this time.  The structures located at the site are not 
scheduled for removal at this time.  If, as part of the DD, the Contractor proposes to 
demolish the structures to affect cleanup, then the Contractor must demonstrate in the 
DD how removal of the structures would expedite the cleanup process. 
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Most Recent Documentation 
• Sears Creek POL Terminal, Alaska, USAPACHEHEA Project No. 37-91-4102-94, 

January 1995. 
 
6.5 HNS-04: TOK Terminal 
 
Site Information 
 
A PA/SI completed in 1993 determined further investigation would be required. A limited 
Remedial Investigation (RI) completed in 2003 indicated that at least two contaminated 
areas were present at the site: 1) solvent and petroleum contamination in the soil and 
groundwater at the Generator Bldg area, and 2) high levels of petroleum and lead 
contamination in the soil at the Oil Rack area. Cleanup should include all areas of the 
site.  The site has not been fully characterized and unknown contaminated areas could 
exist in uninvestigated parts of the site.  A caretaker maintains security of the site.   
 
Most Recent Documentation 
• Tok Fuel Terminal RI Report, TT, May 2004, AK District Corps of Engineers. 
• Memorandum, Site Summary and Site Inspection Planning, Tok Fuel Terminal, Tok, 

AK, March 2002, US Army Corps of Engineers, AK District. 
• Old Tok Terminal near Fort Greely, USAPACETHEA Project No. 37-91-4102-93. 
• Remedial Action Report, Tok Fuel Terminal Demolition, Tok, AK, May 2004. 
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7.0 Project Deliverables 
 

Prospective Contractors should note: 
• This project deliverables list is subject to change based on an alternative deliverables list 

proposed by the Contractor and approved by the Army through the COR. 
• As noted in Section 3.13, Contractor must produce all documents in at least draft and final 

versions. This requirement is subject to change based on Contractor negotiations with the 
Army and regulators and approved by the COR/KO. 

 
Table 3. Proposed Project Deliverables 

Deliverable 
Number 

Deliverable Name PWS Sections 

1 Project Management Plan (applicable to all sites) 3.1, 3.4, 3.12, 3.13 

2 Project Management Plan Revisions (applicable to all sites) 3.1, 3.4, 3.12, 3.13 

3 Additional Site Plans (applicable to all sites) 3.2, 3.4, 3.12, 3.13 

4 Status Reports (applicable to all sites) 3.1, 3.4, 3.12, 3.13 

5 Milestone Presentations (applicable to all sites) 3.4, 3.12, 3.13 

6 HNS-02 Documents (RI/FS/DD IAW CERCLA/State Regulations 
(applicable to HNS-02) 

3.4, 3.12, 3.13 

7 HNS-03 Documents ( RI/FS/DD IAW CERCLA/ State Regulations))  
(applicable to HNS-03) 

3.4, 3.12, 3.13 

8 HNS-04 Documents ( RI/FS/DD IAW CERCLA/State Regulations 
(applicable to HNS-04)  

3.4, 3.12, 3.13 

9 HNS-01 Decision Document (IAW CERCLA/State Regulations) 
(applicable to HNS-01) 

3.4, 3.12, 3.13 

10 HNS-01 RIP/RC Documentation (applicable to HNS-01) 3.4, 3.12, 3.13 

11 Annual RA(O) Report(s) (applicable to HNS-01)  3.4, 3.12, 3.13 

12 Optimization OR RA(O) Exit/Ramp-Down Strategy Document(s)  
(HNS-01 when RIP achieved) 

3.4, 3.12, 3.13 

13 Annual LTM Report(s)  (HNS-01 if RC achieved)   3.4, 3.12, 3.13 

14 Optimization OR LTM Exit/Ramp-Down Strategy Document(s)  
(HNS-01 if RC achieved)  

3.4, 3.12, 3.13 

15 Annual Remedy Review Documents (applicable to all sites) 3.4, 3.12, 3.13 

16 Documentation of Corrections Completed from Remedy Reviews  
(applicable to all sites) 

3.4, 3.12, 3.13 
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ATTACHMENT A: REFERENCE DOCUMENTS 
 
Prospective Contractors should note: 
• These documents are available from the website: http://www.usarak.army.mil/dpw  Click on 

“Environmental” and then “Environmental News” 
• The Army believes this documentation represents the most recent and appropriate 

documentation available for the Installation and sites identified in this PWS.  
 
Table 4. Available Reference Documents 
 
Title Author Date Site File Name 
1.  Operation, Maintenance & 
Monitoring Manual, Haines 
Fuel Terminal, Haines, AK 

CH2M Hill Feb-04 HNS-001 HNS OM&M Manual 

2.  2004 Annual Monitoring 
Report, Haines Fuel 
Terminal, Haines, AK 

CH2M Hill Feb-05 HNS-001 2004 Annual Monitoring Report 
Haines Fuel Terminal 

3.  Interim Draft Report, 
CLOSES Evaluation, Haines 
Fuel Terminal, Haines, AK 

CH2M Hill Jun-03 HNS-001 draft CLOSES eval hns 

4.  Well Installation Report, 
Haines Fuel Terminal, 
Haines, AK 

CH2M Hill May-05 HNS-001 Well Install Work Plan 5-05 

5.  Alaska Petroleum Pipeline 
System, Haines-Fairbanks 
Division, AS-BLT-AA-77-3 

US Army 
Engineering 
District 

1969 HNS-001, 002, 
003, 004 

DERP FUDS property hns-fbx 
pipeline division 

6.  Sears Creek POL 
Terminal, Alaska, Project No. 
37-91-4102-94 

USAPACHEHEA Jan-95 HNS-003 Sears Creek POL Terminal 

7.  Final Tok Fuel Terminal 
Remedial Investigation 
Report, Tok Terminal, AK 

District Corps of 
Engineers 

HNS-004 TOK RI 

8.  Old Tok Terminal near 
Fort Greely, Project No. 37-
91-4102-93 

USAPACETHEA HNS-004 Old Tok Terminal near FGA 

9.  General Description of 
Pipeline Facilities 

1968 HNS-001, 002, 
003, 004 

General Description of Pipeline 
Facilities 

10.  Preliminary Investigation 
of Petroleum Spillage, 
Haines-Fairbanks Military 
Pipeline 

CRREL Apr-72 HNS-001, 002, 
003, 004 

Petroleum Spillage 
Investigation HNS-FBX 
Pipeline 

11.  Haines Fuel Terminal CH2M Hill HNS-001 Figure 1_1 
12.  Haines Fuel Terminal CH2M Hill HNS-001 HNS Figure 4_2 
13.  Haines Fuel Terminal CH2M Hill HNS-001 Figure 1_2 
14.  Haines Fuel Terminal CH2M Hill HNS-001 Figure 4_1 
15.  Haines Site Plan 2005 CH2M Hill HNS-001 Haines_Site Plan 
16.  Report:  Evaluation of 
Source Areas Haines Fuel 
Terminal 

CH2M Hill Mar-05 HNS-001 Haines Fuel Terminal 

17.  Revised CH2M Hill 
Health & Safety Plan 

Appendix A 

18.  Description of Alaskan 
Military Petroleum Facilities 

172D Infantry 
Brigade (Alaska)

Jan-82 HNS-001, 002, 
003, 004 

AK Mil Petroleum Facilities 
Description 
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19.  Remedial Action TOK 
Terminal Demolition, Tok, AK 
 

HLA/Wilder JV May-04 HNS-004 RAR TOK 

20.  DERP-FUDS 
Memorandum 

FUDS Jul0-02 HNS-02 PIPELINE FUDS 

21.  Final Tech Memo – HNS 
Fuel Terminal Tanani Pt Burn 
Pit RI 

BNCI May-05 HNS-01 179 P0004 Tech Memo_Final 

22.  Semi-Annual Monitoring 
Report, Haines Fuel 
Terminal, January 2005 thru 
June 2005 

CH2MHill Jul-05 HNS-01 2005 July Semi-Annual 
Monitoring Report Haines Fuel 
Terminal 

23.  Permeable Sparge 
Trench Augmentation Report 
Haines Fuel Terminal 

CH2MHill Aug-03 HNS-01 Permeable Sparge Trench 
Augmentation Installation 
Report 

24.  Tank 100 RI Report, 
Haines Fuel Terminal 

CH2MHill Nov-01 HNS-01 Tank_100_Release_Investigati
on_Final 

   
 

ATTACHMENT B: LIST OF ACRONYMS 
 

AAC 
ADEC 
AEDB-R 
CAIS 
CLOSES 
COR  
CWM 
DD 
DERP 
DMM 
DoD 
EDMS 
ERIS 
FAR 
FFPR 
FS 
GIS 
IAP 
IAW 
IC 
KO 
LTM 
MEC 
NPL 
OSHA 
PBC 
PMP 
PPE 
PWS 
QA 
QASP 
RAB 

Alaska Administrative Code 
Alaska Department of Environmental Conservation 
Army Environmental Database - Restoration Module 
Chemical Agent Identification Sets 
Cleanup Operations and Site Exit Strategy 
Contracting Officer's Representative 
Chemical Warfare Materiel 
Decision Document 
Defense Environmental Restoration Program 
Discarded Military Munitions 
Department of Defense 
Environmental Data Management System 
Environmental Restoration Information System 
Federal Acquisition Regulation 
Firm Fixed Price Remediation 
Feasibility Study 
Geographic Information System 
Installation Action Plan 
In accordance with  
Institutional Control 
Contracting Officer 
Long-Term Management 
Munitions and Explosives of Concern 
National Priorities List 
Occupational Safety and Health Administration 
Performance-Based Contract/Contracting 
Project Management Plan 
Personal Protective Equipment 
Performance Work Statement 
Quality Assurance 
Quality Assurance Surveillance Plan 
Restoration Advisory Board 
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RA(O) 
RC 
RDX 
RFQ 
RIP 
RI 
ROD 
SSHP 
TNT 
USAEC 
USEPA 
UST 
UXO 

Remedial Action (Operations) 
Response Complete  
Royal Demolition eXplosive 
Request for Quotation 
Remedy In Place 
Remedial Investigation 
Record of Decision 
Site Safety and Health Plan 
Trinitrotoluene 
United States Army Environmental Center 
United States Environmental Protection Agency 
Underground Storage Tank 
Unexploded Ordnance 
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ATTACHMENT C: DEFINITIONS 

Chemical Warfare Materiel (CWM): An item configured as a munitions containing a chemical 
substance that is intended to kill, seriously injure, or incapacitate a person through its 
physiological effects. CWM also includes V- and G- services nerve agent, H-series blister agent, 
and lewisite in other than munitions configurations. Due to their hazards, prevalence, and 
military-unique application, Chemical Agent Identification Sets (CAIS) are also considered 
CWM. CWM does not include: riot control agents, chemical herbicides, smoke and flame 
producing items, or soil, water, debris, or other media contaminated with chemical agent. 

CLOSES (Cleanup Operations and Site Exit Strategy):  CLOSES is an existing format for 
ramping-down operations and reaching response complete at a site.  This format has been 
agreed to between the Army and State.  The CLOSES document is a “living” document and can 
be revised and changed, but does show the history and path of how decisions were reached in 
the past.  Using the existing CLOSES format and existing draft final document should eliminate 
some duplication of effort. 

Decision Document:  A general term for documentation of removal or interim remedial action 
(IRA) and remedial action (RA) decisions undertaken in accordance with CERCLA and the 
NCP.  The term “Decision Document” encompasses RODS and/or Action Memoranda for 
remedies and removals, and Statements of Basis for RCRA corrective action.  In accordance 
with the NCP, a remedy must be selected and documented in a DD.  The DD serves as 
certification that the Army selected the remedy pursuant to CERCLA Section 104 and followed 
the process in CERCLA Section 120 and the NCP Section 300.430.  See Chapter 6 in the Army 
Defense Environmental Restoration Program:  Management Guidance for Active Installations, 
November 2004 (U.S. Army Environmental Center’s web site:  
http://aec.army.mil/usaec/cleanup/guidance00.html).   
 
Specific to the sites requiring action in this solicitation, the Decision Document (DD) will not 
exceed ten pages and will be summary in nature.  References will be made to complete 
documents when cited in the DD.  It will serve the same substantive purpose as outlined in the 
NCP for similar documents, which purpose is to describe the action being taken, or 
recommended, and summarize the rationale behind the decision to take that action. 
 
The Decision Document will clearly state the specific problem at which the recommended action 
is directed, and summarize the nature, extent, and associated risks of the site's contamination.  
It will also cite the primary laws and regulations that impact the action, which may mandate that 
certain cleanup goals be achieved.  Sufficient site description and general background 
information should be detailed to provide a context in which to evaluate the technical 
information and recommendations presented in the document. 
 
The DD will discuss the specific goals of the recommended action (and why they are 
reasonable, proper and responsible), followed by a description of the action, its nature, scope 
and principal components.  A summary discussion of other actions that were considered will 
also be included, along with an analysis of the relative advantages and disadvantages and 
estimated cost ranges of each (including the alternative chosen).  Finally, a summary of the 
overall rationale for selecting the recommend action will be provided.  This summary will clearly 
state that the Army considers the alternative to be cost-effective and protective of the 
environment.   
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See also OSWER’s “Guide to Preparing Superfund Proposed Plans, Records of Decision, and 
Other Remedy Selection Decision Documents," July 1999. 
 
Deliverables: Documentation or data that support the completion of milestones or achievement 
of the performance objectives identified in this PWS. 
 
Duration of the contract: The total period of performance to include option periods, if exercised. 
 
Feasibility Study (FS):  The FS is the mechanism for the development, screening, and detailed 
evaluation of alternative remedial actions based on the results of the RI.  
 
The RI and FS are generally conducted concurrently - data collected in the RI influence the 
development of remedial alternatives in the FS, which in turn affect the data needs and scope of 
treatability studies and additional field investigations. This phased approach encourages the 
continual scoping of the site characterization effort, which minimizes the collection of 
unnecessary data and maximizes data quality. 

See OWSWER’s Guidance for Conducting Remedial Investigations and Feasibility Studies 
under CERCLA, Interim Final" (October 1988). 

Long-Term Management (LTM): The remedial phase including maintenance, monitoring, record 
keeping, remedy reviews, etc. initiated after response (removal or remedial) objectives have 
been met (i.e., after Response Complete). 

Milestones: Significant events or activities that occur in the course of the Contractor achieving 
the performance objectives identified in this PWS.  
 
Munitions and Explosives of Concern (MEC): This term, which distinguishes specific categories 
of military munitions that may pose unique explosives safety risks, means Unexploded 
Ordnance (UXO), as defined in 10 U.S.C. 2710 (e) (9); Discarded Military Munitions (DMM), as 
defined in 10 U.S.C. 2710 (e) (2); or Explosive munitions constituents (e.g., Trinitrotoluene 
(TNT), Royal Demolition eXplosive (RDX)) present in high enough concentrations to pose an 
explosive hazard. 
 
PMP Documents: The original PMP (including project schedule), revisions, and status reports.  
 
Project Documents (AAC): Documentation and data required by state-regulated remediation 
and RA(O) and/or LTM activities. These documents include the additional site plans referenced 
in Section 3.2. 
 
Project-related information: All previous environmental restoration documentation of a technical 
nature developed by the Army and previous Army contractors and subcontractors during their 
work at the sites specified in this PWS, and all the documentation developed by the Contractor 
in order to achieve the performance objectives specified in this PWS.  
 
Remedial Action (Operations) (RA(O)): The remedial phase during which the remedy is in place 
and operating to achieve the cleanup objective identified in the Record of Decision (ROD) or 
other formal decision document. Any system operation (long-term operations) or monitoring 
(long-term monitoring) requirements during this time are considered RA(O). 
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Remedial Investigation (RI):  An in-depth study designed to gather data needed to determine 
the nature and extent of contamination at a site; establish site cleanup criteria; identify 
preliminary alternatives for remedial action; and support technical and cost analyses of 
alternatives. The remedial investigation is usually done along with a feasibility study. Together 
they are usually referred to as the "RI/FS”. 

The remedial investigation serves as the mechanism for collecting data to:  

• characterize site conditions; 
• determine the nature of the waste; 
• assess risk to human health and the environment; and 
• conduct treatability testing to evaluate the potential performance and cost of the 

treatment technologies that are being considered. 

See OWSWER’s Guidance for Conducting Remedial Investigations and Feasibility Studies 
under CERCLA, Interim Final" (October 1988). 

Remedy In Place (RIP): A final remedial action has been constructed and implemented and is 
operating as planned in the remedial design. An example of a remedy in place is a pump-and-
treat system that is in place, operating as designed, and will continue to operate until cleanup 
levels have been attained. Because operation of the remedy is ongoing, the site cannot be 
considered Response Complete. 
 
Resource-loaded Schedule: A schedule of due dates and cost expenditure percentages for all 
milestones and payable deliverables. 
 
Response Complete (RC): The remedy is in place and required RA(O) is complete if there is no 
RA(O) phase, then the remedial action–construction end date will also be the RC date. If no 
remedial action is required at a site (based on agreement with the Army and appropriate 
regulators), documentation of "No Further Action" will constitute Response Complete. 
Consistent with CERCLA, the Defense Environmental Restoration Program, and applicable 
Executive Orders and regulations, environmental response activities under the Installation 
Restoration program categories shall be considered “response complete” when all the response 
objectives identified in an appropriately signed ROD or other formal decision document have 
been achieved and documented. 
 
If environmental restoration activities allow for unrestricted use of the property, response 
complete is when there is verification of the achievement of the response objectives detailed in 
the ROD or other formal decision document.  
 
If environmental restoration activities do not allow for unrestricted use of the property, response 
complete occurs when: 1) there is verification of the achievement of the response objectives 
detailed in the ROD or other formal decision document; and 2) at least one subsequent review 
to ensure that the response action has remained effective and continues to be protective of 
human health and the environment as defined by the response objectives detailed in the ROD 
or other formal decision document has occurred; and 3) at least five years have elapsed. 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0001      
 BASE YEAR 

FFP 
Provide Plans to support remediation efforts and sites identified in accordance with 
the Haines-Fairbanks Pipeline Performance Work Statement (PWS). 
Period of Performance (POP):  30 March 2006 - 29 March 2007 
PURCHASE REQUEST NUMBER: REMED-05-HAI01 
  

 

   
  
 
 NET AMT  
 
    

               
FOB:  Destination 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0001AA  1 Lump Sum   
 Project Management Plan 

FFP 
Provide Project Management Plan (PMP) to support sites specified in the Haines 
Performance Work Statement (PWS). 
 
  

 

   
  
 
 NET AMT  
 
    

               
FOB:  Destination 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0001AB  1 Lump Sum   
 Additional Plans 

FFP 
Provide Additional Plans to support sites specified in Haines Performance Work 
Statement (PWS). 
  

 

   
  
 
 NET AMT  
 
    

               
FOB:  Destination 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0001AC  1 Lump Sum   
 Remedial Action and Decision Documents 

FFP 
Remedial Action and Decision Documents at HNS-001, Haines Fuel Terminal. 
  

 

   
  
 
 NET AMT  
 
    

               
FOB:  Destination 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0001AD  1 Lump Sum   
 RI/FS/DD 

FFP 
Remedial Investigation/Feasibility Study/Decision Document for HNS-002, 
Haines Pipeline 
  

 

   
  
 
 NET AMT  
 
    

               
FOB:  Destination 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0001AE  1 Lump Sum   
 RI/FS/DD 

FFP 
Remedial Investigation/Feasibility Study/Decision Document for HNS-003, Sears 
Creek Station 
  

 

   
  
 
 NET AMT  
 
    

               
FOB:  Destination 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0001AF  1 Lump Sum   
 RI/FS/DD 

FFP 
Remedial Investigation/Feasibility Study/Decision Document for HNS-004, Tok 
Terminal 
  

 

   
  
 
 NET AMT  
 
    

               
FOB:  Destination 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0001AG  1 Lump Sum   
OPTION Exit/Ramp-Down Strategy Documents 

FFP 
Optional Task:  Exit/Ramp-Down Strategy Documents (CLOSES) for HNS-001, 
Haines Fuel Terminal. 
  

 

   
  
 
 NET AMT  
 
    

               
FOB:  Destination 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0001AH  1 Lump Sum   
 Contractor Manpower Reporting, Base Year 

FFP 
Reporting for Base Year.  Department of the Army required reporting of actual 
labor hours, dollars, and other information in accordance with Section 5.10 of the 
Performance Work Statement (PWS). 
  

 

   
  
 
 NET AMT  
 
    

               
FOB:  Destination 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0002      
OPTION FIRST OPTION YEAR 

FFP 
Provide Remediation Services at HNS-001, Haines Fuel Terminal, HNS-002, 
Haines Pipeline, HNS-003,  Sears Creek Station and HNS-004, Tok Terminal in 
accordance with the Haines-Fairbanks Pipeline Performance Work Statement 
(PWS). 
Period of Performance (POP): 30 March 2007 - 29 March 2008 
PURCHASE REQUEST NUMBER: REMED-05-HAI01 
  

 

   
  
 
 NET AMT  
 
    

               
FOB:  Destination 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0002AA  1 Lump Sum   
OPTION Remedial Action and Decision Document 

FFP 
Remedial Action and Decision Document at HNS-001, Haines Fuel Terminal. 
PURCHASE REQUEST NUMBER: REMED-05-HAI01 
  

 

   
  
 
 NET AMT  
 
    

               
FOB:  Destination 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0002AB  1 Lump Sum   
OPTION RI/FS/DD 

FFP 
Remedial Investigation/Feasibility Study/Decision Document for HNS-002, 
Haines Pipeline 
PURCHASE REQUEST NUMBER: REMED-05-HAI01 
  

 

   
  
 
 NET AMT  
 
    

               
FOB:  Destination 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0002AC  1 Lump Sum   
OPTION RI/FS/DD 

FFP 
Remedial Investigation/Feasibility Study/Decision Document for HNS-003, Sears 
Creek Station. 
  

 

   
  
 
 NET AMT  
 
    

               
FOB:  Destination 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0002AD  1 Lump Sum   
 RI/FS/DD 

FFP 
Remedial Investigation/Feasibility Study/Decision Document for HNS-004, Tok 
Terminal. 
  

 

   
  
 
 NET AMT  
 
    

               
FOB:  Destination 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0002AE  1 Lump Sum   
 Exit/Ramp-Down Strategy Documents 

FFP 
Exit/Ramp-Down Strategy Documents (CLOSES) for HNS-001, Haines Fuel 
Terminal. 
  

 

   
  
 
 NET AMT  
 
    

               
FOB:  Destination 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0002AF  1 Lump Sum   
OPTION Contractor Manpower Reporting 

FFP 
Reporting for First Option Year.  Department of the Army required reporting of 
actual labor hours, dollars, and other information in accordance with Section 5.10 
of the Performance Work Statement (PWS). 
  

 

   
  
 
 NET AMT  
 
    

               
FOB:  Destination 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0003      
OPTION SECOND OPTION YEAR 

FFP 
Provide Remediation Services at HNS-001, Haines Fuel Terminal, HNS-002, 
Haines Pipeline, HNS-003,  Sears Creek Station and HNS-004, Tok Terminal, in 
accordance with the Haines-Fairbanks Pipeline Performance Work Statement 
(PWS). 
Period of Performance (POP): 30 March 2008 - 29 March 2009 
PURCHASE REQUEST NUMBER: REMED-05-HAI01 
  

 

   
  
 
 NET AMT  
 
    

               
FOB:  Destination 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0003AA  1 Lump Sum   
OPTION Remedial Action and Decision Documents 

FFP 
Remedial Action and Decision Document at HNS-001, Haines Fuel Terminal. 
PURCHASE REQUEST NUMBER: REMED-05-HAI01 
  

 

   
  
 
 NET AMT  
 
    

               
FOB:  Destination 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0003AB  1 Lump Sum   
OPTION RI/FS/DD 

FFP 
Remedial Investigation/Feasibility Study/Decision Document for HNS-002, 
Haines Pipeline. 
PURCHASE REQUEST NUMBER: REMED-05-HAI01 
  

 

   
  
 
 NET AMT  
 
    

               
FOB:  Destination 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0003AC  1 Lump Sum   
OPTION RI/FS/DD 

FFP 
Remedial Investigation/Feasibility Study/Decision Document for HNS-003, Sears 
Creek Station. 
PURCHASE REQUEST NUMBER: REMED-05-HAI01 
  

 

   
  
 
 NET AMT  
 
    

               
FOB:  Destination 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0003AD  1 Lump Sum   
OPTION RI/FS/DD 

FFP 
Remedial Investigation/Feasibility Study/Decision Document for HNS-004, Tok 
Terminal. 
  

 

   
  
 
 NET AMT  
 
    

               
FOB:  Destination 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0003AE  1 Lump Sum   
OPTION Update Project Management Plan 

FFP 
Update Project Management Plan (PMP) to support sites specified in the Haines 
Performance Work Statement (PWS). 
  

 

   
  
 
 NET AMT  
 
    

               
FOB:  Destination 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0003AF  1 Lump Sum   
OPTION Update Additional Plans 

FFP 
Update Additional Plans to support sites specified in Haines PBC Performance 
Work Statement (PWS). 
  

 

   
  
 
 NET AMT  
 
    

               
FOB:  Destination 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0003AG  1 Lump Sum   
OPTION Exit/Ramp-Down Strategy Documents 

FFP 
Exit/Ramp-Down Strategy Documents (CLOSES) for HNS-001, Haines Fuel 
Terminal. 
  

 

   
  
 
 NET AMT  
 
    

               
FOB:  Destination 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0003AH  1 Lump Sum   
OPTION Contractor Manpower Reporting 

FFP 
Reporting for Second Option Year.  Department of the Army required reporting of 
actual labor hours, dollars, and other information in accordance with Section 5.10 
of the Performance Work Statement (PWS). 
  

 

   
  
 
 NET AMT  
 
    

               
FOB:  Destination 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0004      
OPTION THIRD OPTION YEAR 

FFP 
Provide Remediation Services at HNS-001, Haines Fuel Terminal  in accordance 
with the Haines-Fairbanks Pipeline Performance Work Statement (PWS). 
Period of Performance (POP): 30 March 2009 - 29 March 2010 
PURCHASE REQUEST NUMBER: REMED-05-HAI01 
  

 

   
  
 
 NET AMT  
 
    

               
FOB:  Destination 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0004AA  1 Lump Sum   
OPTION Remedial Action and Decision Document 

FFP 
Remedial Action and Decision Document at HNS-001, Haines Fuel Terminal. 
PURCHASE REQUEST NUMBER: REMED-05-HAI01 
  

 

   
  
 
 NET AMT  
 
    

               
FOB:  Destination 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0004AB  1 Lump Sum   
 Exit/Ramp-Down Strategy Documents 

FFP 
Exit/Ramp-Down Strategy Documents (CLOSES) for HNS-001, Haines Fuel 
Terminal. 
PURCHASE REQUEST NUMBER: REMED-05-HAI01 
  

 

   
  
 
 NET AMT  
 
    

               
FOB:  Destination 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0004AC  1 Lump Sum   
OPTION Contractor Manpower Reporting 

FFP 
Reporting for Third Option Year.  Department of the Army required reporting of 
actual labor hours, dollars, and other information in accordance with Section 5.10 
of the Performance Work Statement (PWS). 
  

 

   
  
 
 NET AMT  
 
    

               
FOB:  Destination 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0005      
OPTION FOURTH OPTION YEAR 

FFP 
Provide Remediation Services at HNS-001, Haines Fuel Terminal  in accordance 
with the Haines Performance Work Statement (PWS). 
Period of Performance (POP):  30 March 2010 - 29 March 2011 
PURCHASE REQUEST NUMBER: REMED-05-HAI01 
  

 

   
  
 
 NET AMT  
 
    

               
FOB:  Destination 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0005AA  1 Lump Sum   
OPTION Remedial Action and Decision Document 

FFP 
Remedial Action and Decision Document at HNS-001, Haines Fuel Terminal. 
PURCHASE REQUEST NUMBER: REMED-05-HAI01 
  

 

   
  
 
 NET AMT  
 
    

               
FOB:  Destination 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0005AB  1 Lump Sum   
OPTION Exit/Ramp-Down Strategy Documents 

FFP 
Exit/Ramp-Down Strategy Documents (CLOSES) for HNS-001., Haines Fuel 
Terminal. 
PURCHASE REQUEST NUMBER: REMED-05-HAI01 
  

 

   
  
 
 NET AMT  
 
    

               
FOB:  Destination 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0005AC  1 Lump Sum   
OPTION Contractor Manpower Reporting 

FFP 
Reporting for Fourth Option Year.  Department of the Army required reporting of 
actual labor hours, dollars, and other information in accordance with Section 5.10 
of the Performance Work Statement (PWS). 
  

 

   
  
 
 NET AMT  
 
    

               
FOB:  Destination 
 
 
 
 
INSPECTION AND ACCEPTANCE TERMS 
 
Supplies/services will be inspected/accepted at: 
 
CLIN  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
0001  N/A  N/A  N/A  Government  
0001AA  N/A  N/A  N/A  Government  
0001AB  N/A  N/A  N/A  Government  
0001AC  N/A  N/A  N/A  Government  
0001AD  N/A  N/A  N/A  Government  
0001AE  N/A  N/A  N/A  Government  
0001AF  N/A  N/A  N/A  Government  
0001AG  N/A  N/A  N/A  Government  
0001AH  N/A  N/A  N/A  Government  



W912CZ-06-R-0005 
 

Page 42 of 100 
 

 

0002  N/A  N/A  N/A  Government  
0002AA  N/A  N/A  N/A  Government  
0002AB  N/A  N/A  N/A  Government  
0002AC  N/A  N/A  N/A  Government  
0002AD  N/A  N/A  N/A  Government  
0002AE  N/A  N/A  N/A  Government  
0002AF  N/A  N/A  N/A  Government  
0003  N/A  N/A  N/A  Government  
0003AA  N/A  N/A  N/A  Government  
0003AB  N/A  N/A  N/A  Government  
0003AC  N/A  N/A  N/A  Government  
0003AD  N/A  N/A  N/A  Government  
0003AE  N/A  N/A  N/A  Government  
0003AF  N/A  N/A  N/A  Government  
0003AG  N/A  N/A  N/A  Government  
0003AH  N/A  N/A  N/A  Government  
0004  N/A  N/A  N/A  Government  
0004AA  N/A  N/A  N/A  Government  
0004AB  N/A  N/A  N/A  Government  
0004AC  N/A  N/A  N/A  Government  
0005  N/A  N/A  N/A  Government  
0005AA  N/A  N/A  N/A  Government  
0005AB  N/A  N/A  N/A  Government  
0005AC  N/A  N/A  N/A  Government  
 
 
 
 
 
DELIVERY INFORMATION 
 
CLIN  DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
0001  POP 30-DEC-2007 TO 

30-MAR-2008  
N/A  DIRECTORATE OF PUBLIC WORKS 

THERESE M. DEARDORFF 
ATTN: APVR-RPW-GE-R 
730 QUARTERMASTER RD 
FT. RICHARDSON AK 99505-6500 
384-2716 
FOB:  Destination  

RPWGER  

          
0001AA  POP 30-DEC-2007 TO 

30-MAR-2008  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
RPWGER  

          
0001AB  POP 30-DEC-2007 TO 

30-MAR-2008  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
RPWGER  

          
0001AC  POP 30-DEC-2007 TO 

30-MAR-2008  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
RPWGER  

          
0001AD  POP 30-DEC-2007 TO 

30-MAR-2008  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
RPWGER  
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0001AE  POP 30-DEC-2007 TO 
30-MAR-2008  

N/A  (SAME AS PREVIOUS LOCATION) 
FOB:  Destination  

RPWGER  

          
0001AF  POP 30-DEC-2007 TO 

30-MAR-2008  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
RPWGER  

          
0001AG  POP 30-DEC-2007 TO 

30-MAR-2008  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
RPWGER  

          
0001AH  POP 30-DEC-2007 TO 

30-MAR-2008  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
RPWGER  

          
0002  POP 30-DEC-2007 TO 

30-MAR-2008  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
RPWGER  

          
0002AA  POP 30-MAR-2007 TO 

29-MAR-2008  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
RPWGER  

          
0002AB  POP 30-MAR-2007 TO 

29-MAR-2008  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
RPWGER  

          
0002AC  POP 30-MAR-2007 TO 

29-MAR-2008  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
RPWGER  

          
0002AD  POP 30-MAR-2007 TO 

29-MAR-2008  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
RPWGER  

          
0002AE  POP 30-MAR-2007 TO 

29-MAR-2008  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
RPWGER  

          
0002AF  POP 30-MAR-2007 TO 

29-MAR-2008  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
RPWGER  

          
0003  POP 30-MAR-2008 TO 

29-MAR-2009  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
RPWGER  

          
0003AA  POP 30-MAR-2008 TO 

29-MAR-2009  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
RPWGER  

          
0003AB  POP 30-MAR-2008 TO 

29-MAR-2009  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
RPWGER  

          
0003AC  POP 30-MAR-2008 TO 

29-MAR-2009  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
RPWGER  

          
0003AD  POP 30-MAR-2008 TO 

29-MAR-2009  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
RPWGER  

          
0003AE  POP 30-MAR-2008 TO 

29-MAR-2009  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
RPWGER  

          
0003AF  POP 30-MAR-2008 TO 

29-MAR-2009  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
RPWGER  

          



W912CZ-06-R-0005 
 

Page 44 of 100 
 

 

0003AG  POP 30-MAR-2008 TO 
29-MAR-2009  

N/A  (SAME AS PREVIOUS LOCATION) 
FOB:  Destination  

RPWGER  

          
0003AH  POP 30-MAR-2008 TO 

29-MAR-2009  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
RPWGER  

          
0004  POP 30-MAR-2009 TO 

29-MAR-2010  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
RPWGER  

          
0004AA  POP 30-MAR-2009 TO 

29-MAR-2010  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
RPWGER  

          
0004AB  POP 30-MAR-2009 TO 

29-MAR-2010  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
RPWGER  

          
0004AC  POP 30-MAR-2009 TO 

29-MAR-2010  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
RPWGER  

          
0005  POP 30-MAR-2010 TO 

29-MAR-2011  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
RPWGER  

          
0005AA  POP 30-MAR-2010 TO 

29-MAR-2011  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
RPWGER  

          
0005AB  POP 30-MAR-2010 TO 

29-MAR-2011  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
RPWGER  

          
0005AC  POP 30-MAR-2010 TO 

29-MAR-2011  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
RPWGER  

 
 
  
 
CLAUSES INCORPORATED BY REFERENCE 
 
 
52.204-4  Printed or Copied Double-Sided on Recycled Paper  AUG 2000    
52.204-6  Data Universal Numbering System (DUNS) Number  OCT 2003    
52.209-6  Protecting the Government's Interest When Subcontracting 

With Contractors Debarred, Suspended, or Proposed for 
Debarment  

JAN 2005    

52.222-46  Evaluation Of Compensation For Professional Employees  FEB 1993    
52.223-3  Hazardous Material Identification And Material Safety Data  JAN 1997    
52.223-5  Pollution Prevention and Right-to-Know Information  AUG 2003    
52.228-5  Insurance - Work On A Government Installation  JAN 1997    
52.229-3  Federal, State And Local Taxes  APR 2003    
52.232-17  Interest  JUN 1996    
52.232-18  Availability Of Funds  APR 1984    
52.237-3  Continuity Of Services  JAN 1991    
52.242-13  Bankruptcy  JUL 1995    
52.242-17  Government Delay Of Work  APR 1984    
52.245-2  Government Property (Fixed Price Contracts)  MAY 2004    
52.253-1  Computer Generated Forms  JAN 1991    
252.203-7002  Display Of DOD Hotline Poster  DEC 1991    
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252.204-7000  Disclosure Of Information  DEC 1991    
252.204-7003  Control Of Government Personnel Work Product  APR 1992    
252.204-7004 Alt A  Central Contractor Registration (52.204-7) Alternate A  NOV 2003    
252.205-7000  Provision Of Information To Cooperative Agreement Holders DEC 1991    
252.227-7015  Technical Data--Commercial Items  NOV 1995    
252.242-7000  Postaward Conference  DEC 1991    
252.246-7000  Material Inspection And Receiving Report  MAR 2003    
  
 
CLAUSES INCORPORATED BY FULL TEXT 
 
 
52.204-1     APPROVAL OF CONTRACT (DEC 1989) 
 
This contract is subject to the written approval of  the Principal Assistant Responsible for Contracting (PARC)    
and shall not be binding until so approved. 
 
(End of clause) 
 
 
 
52.204-7 CENTRAL CONTRACTOR REGISTRATION (OCT 2003) 
 
(a) Definitions. As used in this clause-- 
 
Central Contractor Registration (CCR) database means the primary Government repository for Contractor 
information required for the conduct of business with the Government. 
 
Data Universal Numbering System (DUNS) number means the 9-digit number assigned by Dun and Bradstreet, Inc. 
(D&B) to identify unique business entities. 
 
Data Universal Numbering System +4 (DUNS+4) number means the DUNS number assigned by D&B plus a 4-
character suffix that may be assigned by a business concern. (D&B has no affiliation with this 4-character suffix.) 
This 4-character suffix may be assigned at the discretion of the business concern to establish additional CCR 
records for identifying alternative Electronic Funds Transfer (EFT) accounts (see the FAR at Subpart 32.11) for the 
same parent concern. 
 
Registered in the CCR database means that-- 
 
(1) The Contractor has entered all mandatory information, including the DUNS number or the DUNS+4 number, 
into the CCR database; and 
 
(2) The Government has validated all mandatory data fields and has marked the record “Active”. 
 
(b)(1) By submission of an offer, the offeror acknowledges the requirement that a prospective awardee shall be 
registered in the CCR database prior to award, during performance, and through final payment of any contract, basic 
agreement, basic ordering agreement, or blanket purchasing agreement resulting from this solicitation. 
 
(2) The offeror shall enter, in the block with its name and address on the cover page of its offer, the annotation 
“DUNS” or “DUNS +4” followed by the DUNS or DUNS +4 number that identifies the offeror's name and address 
exactly as stated in the offer. The DUNS number will be used by the Contracting Officer to verify that the offeror is 
registered in the CCR database. 
 
(c) If the offeror does not have a DUNS number, it should contact Dun and Bradstreet directly to obtain one. 
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(1) An offeror may obtain a DUNS number-- 
 
(i) If located within the United States, by calling Dun and Bradstreet at 1-866-705-5711 or via the Internet at 
http://www.dnb.com; or 
 
(ii) If located outside the United States, by contacting the local Dun and Bradstreet office. 
 
(2) The offeror should be prepared to provide the following information: 
 
(i) Company legal business. 
 
(ii) Tradestyle, doing business, or other name by which your entity is commonly recognized. 
 
(iii) Company Physical Street Address, City, State, and Zip Code. 
 
(iv) Company Mailing Address, City, State and Zip Code (if separate from physical). 
 
(v) Company Telephone Number. 
 
(vi) Date the company was started. 
 
(vii) Number of employees at your location. 
 
(viii) Chief executive officer/key manager. 
 
(ix) Line of business (industry). 
 
(x) Company Headquarters name and address (reporting relationship within your entity). 
 
(d) If the Offeror does not become registered in the CCR database in the time prescribed by the Contracting Officer, 
the Contracting Officer will proceed to award to the next otherwise successful registered Offeror. 
 
(e) Processing time, which normally takes 48 hours, should be taken into consideration when registering. Offerors 
who are not registered should consider applying for registration immediately upon receipt of this solicitation. 
 
(f) The Contractor is responsible for the accuracy and completeness of the data within the CCR database, and for 
any liability resulting from the Government's reliance on inaccurate or incomplete data. To remain registered in the 
CCR database after the initial registration, the Contractor is required to review and update on an annual basis from 
the date of initial registration or subsequent updates its information in the CCR database to ensure it is current, 
accurate and complete. Updating information in the CCR does not alter the terms and conditions of this contract and 
is not a substitute for a properly executed contractual document. 
 
(g)(1)(i) If a Contractor has legally changed its business name, “doing business as” name, or division name 
(whichever is shown on the contract), or has transferred the assets used in performing the contract, but has not 
completed the necessary requirements regarding novation and change-of-name agreements in Subpart 42.12, the 
Contractor shall provide the responsible Contracting Officer a minimum of one business day's written notification of 
its intention to (A) change the name in the CCR database; (B) comply with the requirements of Subpart 42.12 of the 
FAR; and (C) agree in writing to the timeline and procedures specified by the responsible Contracting Officer. The 
Contractor must provide with the notification sufficient documentation to support the legally changed name. 
 
(ii) If the Contractor fails to comply with the requirements of paragraph (g)(1)(i) of this clause, or fails to perform 
the agreement at paragraph (g)(1)(i)(C) of this clause, and, in the absence of a properly executed novation or 
change-of-name agreement, the CCR information that shows the Contractor to be other than the Contractor 
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indicated in the contract will be considered to be incorrect information within the meaning of the “Suspension of 
Payment” paragraph of the electronic funds transfer (EFT) clause of this contract. 
 
(2) The Contractor shall not change the name or address for EFT payments or manual payments, as appropriate, in 
the CCR record to reflect an assignee for the purpose of assignment of claims (see FAR Subpart 32.8, Assignment 
of Claims). Assignees shall be separately registered in the CCR database. Information provided to the Contractor's 
CCR record that indicates payments, including those made by EFT, to an ultimate recipient other than that 
Contractor will be considered to be incorrect information within the meaning of the “Suspension of payment” 
paragraph of the EFT clause of this contract. 
 
(h) Offerors and Contractors may obtain information on registration and annual confirmation requirements via the 
internet at http://www.ccr.gov or by calling 1-888-227-2423, or 269-961-5757. 
 
(End of clause) 
 
 
 
52.212-1      INSTRUCTIONS TO OFFERORS--COMMERCIAL ITEMS (JAN 2005)  
 
(a) North American Industry Classification System (NAICS) code and small business size standard. The NAICS 
code and small business size standard for this acquisition appear in Block 10 of the solicitation cover sheet (SF 
1449). However, the small business size standard for a concern which submits an offer in its own name, but which 
proposes to furnish an item which it did not itself manufacture, is 500 employees. 
 
(b) Submission of offers. Submit signed and dated offers to the office specified in this solicitation at or before the 
exact time specified in this solicitation. Offers may be submitted on the SF 1449, letterhead stationery, or as 
otherwise specified in the solicitation. As a minimum, offers must show--  
 
(1) The solicitation number;  
 
(2) The time specified in the solicitation for receipt of offers;  
 
(3) The name, address, and telephone number of the offeror;  
 
(4) A technical description of the items being offered in sufficient detail to evaluate compliance with the 
requirements in the solicitation. This may include product literature, or other documents, if necessary;  
 
(5) Terms of any express warranty;  
 
(6) Price and any discount terms;  
 
(7) "Remit to" address, if different than mailing address;  
 
(8) A completed copy of the representations and certifications at FAR 52.212-3 (see FAR 52.212-3(j) for those 
representations and certifications that the offeror shall complete electronically);  
 
(9) Acknowledgment of Solicitation Amendments;  
 
(10) Past performance information, when included as an evaluation factor, to include recent and relevant contracts 
for the same or similar items and other references (including contract numbers, points of contact with telephone 
numbers and other relevant information); and  
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(11) If the offer is not submitted on the SF 1449, include a statement specifying the extent of agreement with all 
terms, conditions, and provisions included in the solicitation. Offers that fail to furnish required representations or 
information, or reject the terms and conditions of the solicitation may be excluded from consideration.  
 
(c) Period for acceptance of offers. The offeror agrees to hold the prices in its offer firm for 30 calendar days from 
the date specified for receipt of offers, unless another time period is specified in an addendum to the solicitation.  
 
(d) Product samples. When required by the solicitation, product samples shall be submitted at or prior to the time 
specified for receipt of offers. Unless otherwise specified in this solicitation, these samples shall be submitted at no 
expense to the Government, and returned at the sender's request and expense, unless they are destroyed during 
preaward testing.  
 
(e) Multiple offers. Offerors are encouraged to submit multiple offers presenting alternative terms and conditions or 
commercial items for satisfying the requirements of this solicitation. Each offer submitted will be evaluated 
separately.  
 
(f) Late submissions, modifications, revisions, and withdrawals of offers: 
 
(1) Offerors are responsible for submitting offers, and any modifications, revisions, or withdrawals, so as to reach 
the Government office designated in the solicitation by the time specified in the solicitation. If no time is specified 
in the solicitation, the time for receipt is 4:30 p.m., local time, for the designated Government office on the date that 
offers or revisions are due. 
 
(2)(i) Any offer, modification, revision, or withdrawal of an offer received at the Government office designated in 
the solicitation after the exact time specified for receipt of offers is “late” and will not be considered unless it is 
received before award is made, the Contracting Officer determines that accepting the late offer would not unduly 
delay the acquisition; and-- 
 
(A) If it was transmitted through an electronic commerce method authorized by the solicitation, it was received at 
the initial point of entry to the Government infrastructure not later than 5:00 p.m. one working day prior to the date 
specified for receipt of offers; or 
 
(B) There is acceptable evidence to establish that it was received at the Government installation designated for 
receipt of offers and was under the Government's control prior to the time set for receipt of offers; or 
 
(C) If this solicitation is a request for proposals, it was the only proposal received. 
 
(ii) However, a late modification of an otherwise successful offer, that makes its terms more favorable to the 
Government, will be considered at any time it is received and may be accepted. 
 
(3) Acceptable evidence to establish the time of receipt at the Government installation includes the time/date stamp 
of that installation on the offer wrapper, other documentary evidence of receipt maintained by the installation, or 
oral testimony or statements of Government personnel. 
 
(4) If an emergency or unanticipated event interrupts normal Government processes so that offers cannot be 
received at the Government office designated for receipt of offers by the exact time specified in the solicitation, and 
urgent Government requirements preclude amendment of the solicitation or other notice of an extension of the 
closing date, the time specified for receipt of offers will be deemed to be extended to the same time of day specified 
in the solicitation on the first work day on which normal Government processes resume. 
 
(5) Offers may be withdrawn by written notice received at any time before the exact time set for receipt of offers. 
Oral offers in response to oral solicitations may be withdrawn orally. If the solicitation authorizes facsimile offers, 
offers may be withdrawn via facsimile received at any time before the exact time set for receipt of offers, subject to 
the conditions specified in the solicitation concerning facsimile offers. An offer may be withdrawn in person by an 
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offeror or its authorized representative if, before the exact time set for receipt of offers, the identity of the person 
requesting withdrawal is established and the person signs a receipt for the offer. 
 
(g) Contract award (not applicable to Invitation for Bids). The Government intends to evaluate offers and award a 
contract without discussions with offerors. Therefore, the offeror's initial offer should contain the offeror's best 
terms from a price and technical standpoint. However, the Government reserves the right to conduct discussions if 
later determined by the Contracting Officer to be necessary. The Government may reject any or all offers if such 
action is in the public interest; accept other than the lowest offer; and waive informalities and minor irregularities in 
offers received.  
 
(h) Multiple awards. The Government may accept any item or group of items of an offer, unless the offeror qualifies 
the offer by specific limitations. Unless otherwise provided in the Schedule, offers may not be submitted for 
quantities less than those specified. The Government reserves the right to make an award on any item for a quantity 
less than the quantity offered, at the unit prices offered, unless the offeror specifies otherwise in the offer.  
 
(i) Availability of requirements documents cited in the solicitation. (1)(i) The GSA Index of Federal Specifications, 
Standards and Commercial Item Descriptions, FPMR Part 101-29, and copies of specifications, standards, and 
commercial item descriptions cited in this solicitation may be obtained for a fee by submitting a request to--GSA 
Federal Supply Service Specifications Section, Suite 8100, 470 East L'Enfant Plaza, SW, Washington, DC  
20407, Telephone (202) 619-8925, Facsimile (202) 619-8978. 
 
(ii) If the General Services Administration, Department of Agriculture, or Department of Veterans Affairs issued 
this solicitation, a single copy of specifications, standards, and commercial item descriptions cited in this solicitation 
may be obtained free of charge by submitting a request to the addressee in paragraph (i)(1)(i) of this provision. 
Additional copies will be issued for a fee. 
 
(2) The DoD Index of Specifications and Standards (DoDISS) and documents listed in it may be obtained from the--
Department of Defense Single Stock Point (DoDSSP), Building 4, Section D, 700 Robbins Avenue, Philadelphia, 
PA 19111-5094, Telephone (215) 697-2667/2179, Facsimile (215) 697-1462. 
 
(i) Automatic distribution may be obtained on a subscription basis. 
 
(ii) Order forms, pricing information, and customer support information may be obtained-- 
 
(A) By telephone at (215) 697-2667/2179; or 
 
(B) Through the DoDSSP Internet site at http://dodssp.daps.mil. 
 
(3) Nongovernment (voluntary) standards must be obtained from the organization responsible for their preparation, 
publication, or maintenance. 
 
(j) Data Universal Numbering System (DUNS) Number. (Applies to all offers exceeding $25,000, and offers of 
$25,000 or less if the solicitation requires the Contractor to be registered in the Central Contractor Registration 
(CCR) database. The offeror shall enter, in the block with its name and address on the cover page of its offer, the 
annotation “DUNS” or “DUNS +4” followed by the DUNS or DUNS +4 number that identifies the offeror's name 
and address. The DUNS +4 is the DUNS number plus a 4-character suffix that may be assigned at the discretion of 
the offeror to establish additional CCR records for identifying alternative Electronic Funds Transfer (EFT) accounts 
(see FAR Subpart 32.11) for the same parent concern. If the offeror does not have a DUNS number, it should 
contact Dun and Bradstreet directly to obtain one. An offeror within the United States may contact Dun and 
Bradstreet by calling 1-866-705-5711 or via the internet at http://www.dnb.com. An offeror located outside the 
United States must contact the local Dun and Bradstreet office for a DUNS number. 
 
(k) Central Contractor Registration. Unless exempted by an addendum to this solicitation, by submission of an offer, 
the offeror acknowledges the requirement that a prospective awardee shall be registered in the CCR database prior 
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to award, during performance and through final payment of any contract resulting from this solicitation. If the 
Offeror does not become registered in the CCR database in the time prescribed by the Contracting Officer, the 
Contracting Officer will proceed to award to the next otherwise successful registered Offeror. Offerors may obtain 
information on registration and annual confirmation requirements via the Internet at http://www.ccr.gov or by 
calling 1-888-227-2423 or 269-961-5757. 
 
(l) Debriefing. If a post-award debriefing is given to requesting offerors, the Government shall disclose the 
following information, if applicable: 
 
(1) The agency's evaluation of the significant weak or deficient factors in the debriefed offeror's offer. 
 
(2) The overall evaluated cost or price and technical rating of the successful and the debriefed offeror and past 
performance information on the debriefed offeror. 
 
(3) The overall ranking of all offerors, when any ranking was developed by the agency during source selection. 
 
(4) A summary of the rationale for award; 
 
(5) For acquisitions of commercial items, the make and model of the item to be delivered by the successful offeror. 
 
(6) Reasonable responses to relevant questions posed by the debriefed offeror as to whether source-selection 
procedures set forth in the solicitation, applicable regulations, and other applicable authorities were followed by the 
agency. 
 
(End of provision)  
 
 
 
52.212-2     EVALUATION--COMMERCIAL ITEMS (JAN 1999) 

 
(a) The Government will award a contract resulting from this solicitation to the responsible offeror whose offer 
conforming to the solicitation will be most advantageous to the Government, price and other factors considered. The 
following factors shall be used to evaluate offers: 
 
Technical 
Past Performance/Past Experience 
Price 
 
*See Proposal Instructions for Factors and Subfactors 
 
Technical and past performance, when combined, are significantly more important than price. 
 
(b) Options. The Government will evaluate offers for award purposes by adding the total price for all options to the 
total price for the basic requirement. The Government may determine that an offer is unacceptable if the option 
prices are significantly unbalanced. Evaluation of options shall not obligate the Government to exercise the 
option(s). 
 
(c) A written notice of award or acceptance of an offer, mailed or otherwise furnished to the successful offeror 
within the time for acceptance specified in the offer, shall result in a binding contract without further action by 
either party. Before the offer's specified expiration time, the Government may accept an offer (or part of an offer), 
whether or not there are negotiations after its receipt, unless a written notice of withdrawal is received before award. 
 
(End of clause) 
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52.212-3     OFFEROR REPRESENTATIONS AND CERTIFICATIONS--COMMERCIAL ITEMS (MAR 2005) 
 
An offeror shall complete only paragraph (j) of this provision if the offeror has completed the annual 
representations and certifications electronically at http://orca.bpn.gov. If an offeror has not completed  the annual 
representations and certifications electronically at the ORCA website, the offeror shall complete only paragraphs (b) 
through (i) of this provision. 
 
(a) Definitions. As used in this provision:  
 
"Emerging small business" means a small business concern whose size is no greater than 50 percent of the 
numerical size standard for the NAICS code designated.  
 
"Forced or indentured child labor" means all work or service-  

(1) Exacted from any person under the age of 18 under the menace of any penalty for its nonperformance and for 
which the worker does not offer himself voluntarily; or  
 
(2) Performed by any person under the age of 18 pursuant to a contract the enforcement of which can be 
accomplished by process or penalties.  
 
Service-disabled veteran-owned small business concern-- 
 
(1) Means a small business concern-- 
 
(i) Not less than 51 percent of which is owned by one or more service-disabled veterans or, in the case of any 
publicly owned business, not less than 51 percent of the stock of which is owned by one or more service-disabled 
veterans; and 
 
(ii) The management and daily business operations of which are controlled by one or more service-disabled veterans 
or, in the case of a service-disabled veteran with permanent and severe disability, the spouse or permanent caregiver 
of such veteran. 
 
(2) Service-disabled veteran means a veteran, as defined in 38 U.S.C. 101(2), with a disability that is service-
connected, as defined in 38 U.S.C. 101(16). 
 
"Small business concern" means a concern, including its affiliates, that is independently owned and operated, not 
dominant in the field of operation in which it is bidding on Government contracts, and qualified as a small business 
under the criteria in 13 CFR Part 121 and size standards in this solicitation.  
 
Veteran-owned small business concern means a small business concern-- 
 
(1) Not less than 51 percent of which is owned by one or more veterans (as defined at 38 U.S.C. 101(2)) or, in the 
case of any publicly owned business, not less than 51 percent of the stock of which is owned by one or more 
veterans; and 
 
(2) The management and daily business operations of which are controlled by one or more veterans. 
 
"Women-owned small business concern" means a small business concern--  
 
(1) That is at least 51 percent owned by one or more women or, in the case of any publicly owned business, at least 
51 percent of its stock is owned by one or more women; or 
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(2) Whose management and daily business operations are controlled by one or more women.  
 
"Women-owned business concern" means a concern which is at least 51 percent owned by one or more women; or 
in the case of any publicly owned business, at least 51 percent of the stock of which is owned by one or more 
women; and whose management and daily business operations are controlled by one or more women.  
 
(b) Taxpayer Identification Number (TIN) (26 U.S.C. 6109, 31 U.S.C. 7701). (Not applicable if the offeror is 
required to provide this information to a central contractor registration database to be eligible for award.) 
 
(1) All offerors must submit the information required in paragraphs (b)(3) through (b)(5) of this provision to comply 
with debt collection requirements of 31 U.S.C. 7701(c) and 3325(d), reporting requirements of 26 U.S.C. 6041, 
6041A, and 6050M, and implementing regulations issued by the Internal Revenue Service (IRS). 
 
(2) The TIN may be used by the Government to collect and report on any delinquent amounts arising out of the 
offeror's relationship with the Government (31 U.S.C. 7701(c)(3)). If the resulting contract is subject to the payment 
reporting requirements described in FAR 4.904, the TIN provided hereunder may be matched with IRS records to 
verify the accuracy of the offeror's TIN. 
 
(3) Taxpayer Identification Number (TIN). 
 
___  TIN:--------------------------------------------------------- 
 
___  TIN has been applied for. 
 
___  TIN is not required because: 
 
___  Offeror is a nonresident alien, foreign corporation, or foreign partnership that does not have income effectively 
connected with the conduct of a trade or business in the United States and does not have an office or place of 
business or a fiscal paying agent in the United States; 
 
Offeror is an agency or instrumentality of a foreign government; 
 
___  Offeror is an agency or instrumentality of the Federal Government. 
 
(4) Type of organization. 
 
___  Sole proprietorship; 
 
___  Partnership; 
 
___  Corporate entity (not tax-exempt); 
 
___  Corporate entity (tax-exempt); 
 
___  Government entity (Federal, State, or local); 
 
___  Foreign government; 
 
___  International organization per 26 CFR 1.6049-4; 
 
___  Other-------------------------------------------------------- 
 
    (5) Common parent. 
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___  Offeror is not owned or controlled by a common parent; 
 
___  Name and TIN of common parent: 
 
Name------------------------------------------------------------------- 
 
TIN-------------------------------------------------------------------- 
 
(c) Offerors must complete the following representations when the resulting contract will be performed in the 
United States or its outlying areas. Check all that apply. 
 
(1) Small business concern. The offeror represents as part of its offer that it (  ) is, (  ) is not a small business 
concern.  
 
(2) Veteran-owned small business concern. (Complete only if the offeror represented itself as a small business 
concern in paragraph (c)(1) of this provision.) The offeror represents as part of its offer that it (  ) is, (  ) is not a 
veteran-owned small business concern. 
 
(3) Service-disabled veteran-owned small business concern. (Complete only if the offeror represented itself as a 
veteran-owned small business concern in paragraph (c)(2) of this provision.) The offeror represents as part of its 
offer that it (  ) is, (  ) is not a service-disabled veteran-owned small business concern. 
 
(4) Small disadvantaged business concern. (Complete only if the offeror represented itself as a small business 
concern in paragraph (c)(1) of this provision.) The offeror represents, for general statistical purposes, that it (  ) is, (  
)  is not a small disadvantaged business concern as defined in 13 CFR 124.1002. 
 
(5) Women-owned small business concern. (Complete only if the offeror represented itself as a small business 
concern in paragraph (c)(1) of this provision.) The offeror represents that it (  ) is, (  )  is not a women-owned small 
business concern. 
 
Note: Complete paragraphs (c)(6) and (c)(7) only if this solicitation is expected to exceed the simplified acquisition 
threshold. 
 
(6) Women-owned business concern (other than small business concern). (Complete only if the offeror is a women-
owned business concern and did not represent itself as a small business concern in paragraph (c)(1) of this 
provision.) The offeror represents that it (  ) is, a women-owned business concern. 
 
(7) Tie bid priority for labor surplus area concerns. If this is an invitation for bid, small business offerors may 
identify the labor surplus areas in which costs to be incurred on account of manufacturing or production (by offeror 
or first-tier subcontractors) amount to more than 50 percent of the contract price:  
 
_____________________________________________  
 
(8) Small Business Size for the Small Business Competitiveness Demonstration Program and for the Targeted 
Industry Categories under the Small Business Competitiveness Demonstration Program. (Complete only if the 
offeror has represented itself to be a small business concern under the size standards for this solicitation.)  
 
(i) (Complete only for solicitations indicated in an addendum as being set-aside for emerging small businesses in 
one of the designated industry groups (DIGs).) The offeror represents as part of its offer that it (  ) is, (  ) is not an 
emerging small business.  
 
(ii) (Complete only for solicitations indicated in an addendum as being for one of the targeted industry categories 
(TICs) or designated industry groups (DIGs).) Offeror represents as follows:  
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(A) Offeror's number of employees for the past 12 months (check the Employees column if size standard stated in 
the solicitation is expressed in terms of number of employees); or  
 
(B) Offeror's average annual gross revenue for the last 3 fiscal years (check the Average Annual Gross Number of 
Revenues column if size standard stated in the solicitation is expressed in terms of annual receipts).  
 
(Check one of the following):  
 
Average Annual  
 
Number of Employees Gross Revenues  
 
___ 50 or fewer ___ $1 million or less  
 
___ 51 - 100 ___ $1,000,001 - $2 million  
 
___ 101 - 250 ___ $2,000,001 - $3.5 million  
 
___ 251 - 500 ___ $3,500,001 - $5 million  
 
___ 501 - 750 ___ $5,000,001 - $10 million  
 
___ 751 - 1,000 ___ $10,000,001 - $17 million  
 
___ Over 1,000 ___ Over $17 million  
 
(9) (Complete only if the solicitation contains the clause at FAR 52.219-23, Notice of Price Evaluation Adjustment 
for Small Disadvantaged Business Concerns or FAR 52.219-25, Small Disadvantaged Business Participation 
Program-Disadvantaged Status and Reporting, and the offeror desires a benefit based on its disadvantaged status.) 
 
(i) General. The offeror represents that either-- 
 
(A) It (  ) is, (  ) is not certified by the Small Business Administration as a small disadvantaged business concern and 
identified, on the date of this representation, as a certified small disadvantaged business concern in the database 
maintained by the Small Business Administration (PRO-Net), and that no material change in disadvantaged 
ownership and control has occurred since its certification, and, where the concern is owned by one or more 
individuals claiming disadvantaged status, the net worth of each individual upon whom the certification is based 
does not exceed $750,000 after taking into account the applicable exclusions set forth at 13 CFR 124.104(c)(2); or 
 
(B) It (  ) has, (  )( has not submitted a completed application to the Small Business Administration or a Private 
Certifier to be certified as a small disadvantaged business concern in accordance with 13 CFR 124, Subpart B, and a 
decision on that application is pending, and that no material change in disadvantaged ownership and control has 
occurred since its application was submitted. 
 
(ii) Joint Ventures under the Price Evaluation Adjustment for Small Disadvantaged Business Concerns. The offeror 
represents, as part of its offer, that it is a joint venture that complies with the requirements in 13 CFR 124.1002(f) 
and that the representation in paragraph (c)(9)(i) of this provision is accurate for the small disadvantaged business 
concern that is participating in the joint venture. (The offeror shall enter the name of the small disadvantaged 
business concern that is participating in the joint venture: ____________.) 
 
(10) HUBZone small business concern. (Complete only if the offeror represented itself as a small business concern 
in paragraph (c)(1) of this provision.) The offeror represents, as part of its offer, that-- 
 



W912CZ-06-R-0005 
 

Page 55 of 100 
 

 

(i) It (  ) is, (  ) is not a HUBZone small business concern listed, on the date of this representation, on the List of 
Qualified HUBZone Small Business Concerns maintained by the Small Business Administration, and no material 
change in ownership and control, principal office, or HUBZone employee percentage has occurred since it was 
certified by the Small Business Administration in accordance with 13 CFR part 126; and 
 
(ii) It (  ) is, (  ) is not s joint venture that complies with the requirements of 13 CFR part 126, and the representation 
in paragraph (c)(10)(i) of this provision is accurate for the HUBZone small business concern or concerns that are 
participating in the joint venture. (The offeror shall enter the name or names of the HUBZone small business 
concern or concerns that are participating in the joint venture:____________.) Each HUBZone small business 
concern participating in the joint venture shall submit a separate signed copy of the HUBZone representation. 
 
(d) Certifications and representations required to implement provisions of Executive Order 11246--  
 
(1) Previous Contracts and Compliance. The offeror represents that--  
 
(i) It (  ) has, (  ) has not, participated in a previous contract or subcontract subject either to the Equal Opportunity 
clause of this solicitation, the and  
 
(ii) It (  ) has, (  ) has not, filed all required compliance reports.  
 
(2) Affirmative Action Compliance. The offeror represents that--  
 
(i) It (  ) has developed and has on file, (  ) has not developed and does not have on file, at each establishment, 
affirmative action programs required by rules and regulations of the Secretary of Labor (41 CFR Subparts 60-1 and 
60-2), or  
 
(ii) It (  ) has not previously had contracts subject to the written affirmative action programs requirement of the rules 
and regulations of the Secretary of Labor.  
 
(e) Certification Regarding Payments to Influence Federal Transactions (31 U.S.C. 1352). (Applies only if the 
contract is expected to exceed $100,000.) By submission of its offer, the offeror certifies to the best of its 
knowledge and belief that no Federal appropriated funds have been paid or will be paid to any person for 
influencing or attempting to influence an officer or employee of any agency, a Member of Congress, an officer or 
employee of Congress or an employee of a Member of Congress on his or her behalf in connection with the award 
of any resultant contract.  
 
(f) Buy American Act Certificate. (Applies only if the clause at Federal Acquisition Regulation (FAR) 52.225-1, 
Buy American Act --Supplies, is included in this solicitation.) 
 
(1) The offeror certifies that each end product, except those listed in paragraph (f)(2) of this provision, is a domestic 
end product and that the offeror has considered components of unknown origin to have been mined, produced, or 
manufactured outside the United States. The offeror shall list as foreign end products those end products 
manufactured in the United States that do not qualify as domestic end products. The terms ``component,'' ``domestic 
end product,'' ``end product,'' ``foreign end product,'' and ``United States'' are defined in the clause of this 
solicitation entitled ``Buy American Act--Supplies.'' 
 
(2) Foreign End Products: 
 
Line Item No.:--------------------------------------------------------- 
Country of Origin:----------------------------------------------------- 
 
(List as necessary) 
 
(3) The Government will evaluate offers in accordance with the policies and procedures of FAR Part 25. 
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(g)(1) Buy American Act-Free Trade Agreements-Israeli Trade Act Certificate. (Applies only if the clause at FAR 
52.225-3, Buy American Act-Free Trade Agreements-Israeli Trade Act, is included in this solicitation.)  
 
(i) The offeror certifies that each end product, except those listed in paragraph (g)(1)(ii) or (g)(1)(iii) of this 
provision, is a domestic end product and that the offeror has considered components of unknown origin to have 
been mined, produced, or manufactured outside the United States. The terms "component," "domestic end product," 
"end product," "foreign end product," and "United States" are defined in the clause of this solicitation entitled "Buy 
American Act-Free Trade Agreements-Israeli Trade Act."  
 
(ii) The offeror certifies that the following supplies are end products of Australia, Canada, Chile, Mexico, or 
Singapore, or Israeli end products as defined in the clause of this solicitation entitled "Buy American Act-Free 
Trade Agreements-Israeli Trade Act":  

End Products of Australia, Canada, Chile, Mexico, or Singapore or Israeli End Products:  

Line Item No. Country of Origin 

_____________
_ 

________________
_ 

_____________
_ 

________________
_ 

_____________
_ 

________________
_ 

[List as necessary]  

 

(iii) The offeror shall list those supplies that are foreign end products (other than those listed in paragraph (g)(1)(ii) 
of this provision) as defined in the clause of this solicitation entitled "Buy American Act-Free Trade Agreements-
Israeli Trade Act." The offeror shall list as other foreign end products those end products manufactured in the 
United States that do not qualify as domestic end products.  

Other Foreign End Products:  

Line Item No. Country of Origin 

_____________
_ 

________________
_ 

_____________
_ 

________________
_ 

_____________
_ 

________________
_ 

[List as necessary]  

 



W912CZ-06-R-0005 
 

Page 57 of 100 
 

 

(iv) The Government will evaluate offers in accordance with the policies and procedures of FAR Part 25.  
(2) Buy American Act-Free Trade Agreements-Israeli Trade Act Certificate, Alternate I (Jan 2004). If Alternate I to 
the clause at FAR 52.225-3 is included in this solicitation, substitute the following paragraph (g)(1)(ii) for 
paragraph (g)(1)(ii) of the basic provision:  
 
(g)(1)(ii) The offeror certifies that the following supplies are Canadian end products as defined in the clause of this 
solicitation entitled "Buy American Act-Free Trade Agreements-Israeli Trade Act":  

Canadian End Products:  

Line Item No. 

______________________________________
_ 

______________________________________
_ 

______________________________________
_ 

[List as necessary]  

 
(3) Buy American Act-Free Trade Agreements-Israeli Trade Act Certificate, Alternate II (Jan 2004). If Alternate II 
to the clause at FAR 52.225-3 is included in this solicitation, substitute the following paragraph (g)(1)(ii) for 
paragraph (g)(1)(ii) of the basic provision:  
 
(g)(1)(ii) The offeror certifies that the following supplies are Canadian end products or Israeli end products as 
defined in the clause of this solicitation entitled "Buy American Act-Free Trade Agreements-Israeli Trade Act":  

Canadian or Israeli End Products:  

Line Item No. Country of Origin 

_____________
_ 

________________
_ 

_____________
_ 

________________
_ 

_____________
_ 

________________
_ 

[List as necessary]  

(4) Trade Agreements Certificate. (Applies only if the clause at FAR 52.225-5, Trade Agreements, is included in 
this solicitation.)  
 
(i) The offeror certifies that each end product, except those listed in paragraph (g)(4)(ii) of this provision, is a U.S.-
made or designated country end product, as defined in the clause of this solicitation entitled "Trade Agreements."  
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(ii) The offeror shall list as other end products those end products that are not U.S.-made or designated country end 
products.  

Other End Products:  

Line Item No. Country of Origin 

_____________
_ 

________________
_ 

_____________
_ 

________________
_ 

_____________
_ 

________________
_ 

[List as necessary]  

 
(iii) The Government will evaluate offers in accordance with the policies and procedures of FAR Part 25. For line 
items covered by the WTO GPA, the Government will evaluate offers of U.S.-made or designated country end 
products without regard to the restrictions of the Buy American Act. The Government will consider for award only 
offers of U.S.-made or designated country end products unless the Contracting Officer determines that there are no 
offers for such products or that the offers for such products are insufficient to fulfill the requirements of the 
solicitation.  
 
(h) Certification Regarding Debarment, Suspension or Ineligibility for Award (Executive Order 12549). The offeror 
certifies, to the best of its knowledge and belief, that -- 
 
(1) The offeror and/or any of its principals (  ) are, (  ) are not presently debarred, suspended, proposed for 
debarment, or declared ineligible for the award of contracts by any Federal agency, and 
 
(2) (  ) Have, (  ) have not, within a three-year period preceding this offer, been convicted of or had a civil judgment 
rendered against them for: commission of fraud or a criminal offense in connection with obtaining, attempting to 
obtain, or performing a Federal, state or local government contract or subcontract; violation of Federal or state 
antitrust statutes relating to the submission of offers; or commission of embezzlement, theft, forgery, bribery, 
falsification or destruction of records, making false statements, tax evasion, or receiving stolen property; and  
 
(3) (  ) are, (  ) are not presently indicted for, or otherwise criminally or civilly charged by a Government entity with, 
commission of any of these offenses. 
 
(i) Certification Regarding Knowledge of Child Labor for Listed End Products (Executive Order 13126). [The 
Contracting Officer must list in paragraph (i)(1) any end products being acquired under this solicitation that are 
included in the List of Products Requiring Contractor Certification as to Forced or Indentured Child Labor, unless 
excluded at 22.1503(b).] 
 
(1) Listed End Product 

 Listed End Product • Listed Countries of Origin: 
•  •  
•  •  
•  •  
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(2) Certification. [If the Contracting Officer has identified end products and countries of origin in paragraph (i)(1) 
of this provision, then the offeror must certify to either (i)(2)(i) or (i)(2)(ii) by checking the appropriate block.] 
 
(  )(i) The offeror will not supply any end product listed in paragraph (i)(1) of this provision that was mined, 
produced, or manufactured in the corresponding country as listed for that product. 
 
(  ) (ii) The offeror may supply an end product listed in paragraph (i)(1) of this provision that was mined, produced, 
or manufactured in the corresponding country as listed for that product. The offeror certifies that is has made a good 
faith effort to determine whether forced or indentured child labor was used to mine, produce, or manufacture any 
such end product furnished under this contract. On the basis of those efforts, the offeror certifies that it is not aware 
of any such use of child labor. 
 
(j)(1) Annual Representations and Certifications. Any changes provided by the offeror in paragraph (j) of this 
provision do not automatically change the representations and certifications posted on the Online Representations 
and Certifications Application (ORCA) website. 
 
(2) The offeror has completed the annual representations and certifications electronically via the ORCA website at 
http://orca.bpn.gov. After reviewing the ORCA database information, the offeror verifies by submission of this offer 
that the representations and certifications currently posted electronically at FAR 52.212-3, Offeror Representations 
and Certifications--Commercial Items, have been entered or updated in the last 12 months, are current, accurate, 
complete, and applicable to this solicitation (including the business size standard applicable to the NAICS code 
referenced for this solicitation), as of the date of this offer and are incorporated in this offer by reference (see FAR 
4.1201), except for paragraphs ____ 
 
(Offeror to identify the applicable paragraphs at (b) through (i) of this provision that the offeror has completed for 
the purposes of this solicitation only, if any. 
 
These amended representation(s) and/or certification(s) are also incorporated in this offer and are current, accurate, 
and complete as of the date of this offer. 
 
Any changes provided by the offeror are applicable to this solicitation only, and do not result in an update to the 
representations and certifications posted on ORCA.) 
 
(End of provision) 
 
 
 
52.212-4      CONTRACT TERMS AND CONDITIONS-- COMMERCIAL ITEMS (SEP 2005)  
 
(a) Inspection/Acceptance. The Contractor shall only tender for acceptance those items that conform to the 
requirements of this contract. The Government reserves the right to inspect or test any supplies or services that have 
been tendered for acceptance. The Government may require repair or replacement of nonconforming supplies or 
reperformance of nonconforming services at no increase in contract price. The Government must exercise its post-
acceptance rights (1) within a reasonable time after the defect was discovered or should have been discovered; and 
(2) before any substantial change occurs in the condition of the item, unless the change is due to the defect in the 
item.  
 
(b) Assignment. The Contractor or its assignee may assign its rights to receive payment due as a result of 
performance of this contract to a bank, trust company, or other financing institution, including any Federal lending 
agency in accordance with the Assignment of Claims Act (31 U.S.C. 3727). However, when a third party makes 
payment (e.g., use of the Governmentwide commercial purchase card), the Contractor may not assign its rights to 
receive payment under this contract. 
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(c) Changes. Changes in the terms and conditions of this contract may be made only by written agreement of the 
parties.  
 
(d) Disputes. This contract is subject to the Contract Disputes Act of 1978, as amended (41 U.S.C. 601-613). Failure 
of the parties to this contract to reach agreement on any request for equitable adjustment, claim, appeal or action 
arising under or relating to this contract shall be a dispute to be resolved in accordance with the clause at FAR 
52.233-1, Disputes, which is incorporated herein by reference. The Contractor shall proceed diligently with 
performance of this contract, pending final resolution of any dispute arising under the contract.  
 
(e) Definitions. The clause at FAR 52.202-1, Definitions, is incorporated herein by reference.  
 
(f) Excusable delays. The Contractor shall be liable for default unless nonperformance is caused by an occurrence 
beyond the reasonable control of the Contractor and without its fault or negligence such as, acts of God or the 
public enemy, acts of the Government in either its sovereign or contractual capacity, fires, floods, epidemics, 
quarantine restrictions, strikes, unusually severe weather, and delays of common carriers. The Contractor shall 
notify the Contracting Officer in writing as soon as it is reasonably possible after the commencement or any 
excusable delay, setting forth the full particulars in connection therewith, shall remedy such occurrence with all 
reasonable dispatch and shall promptly give written notice to the Contracting Officer of the cessation of such 
occurrence. 
 
(g) Invoice. (1) The Contractor shall submit an original invoice and three copies (or electronic invoice, if 
authorized) to the address designated in the contract to receive invoices. An invoice must include-- 
 
(i) Name and address of the Contractor; 
 
(ii) Invoice date and number; 
 
(iii) Contract number, contract line item number and, if applicable, the order number; 
 
(iv) Description, quantity, unit of measure, unit price and extended price of the items delivered; 
 
(v) Shipping number and date of shipment, including the bill of lading number and weight of shipment if shipped on 
Government bill of lading; 
 
(vi) Terms of any discount for prompt payment offered; 
 
(vii) Name and address of official to whom payment is to be sent; 
 
(viii) Name, title, and phone number of person to notify in event of defective invoice; and 
 
(ix) Taxpayer Identification Number (TIN). The Contractor shall include its TIN on the invoice only if required 
elsewhere in this contract. 
 
(x) Electronic funds transfer (EFT) banking information. 
 
(A) The Contractor shall include EFT banking information on the invoice only if required elsewhere in this contract. 
 
(B) If EFT banking information is not required to be on the invoice, in order for the invoice to be a proper invoice, 
the Contractor shall have submitted correct EFT banking information in accordance with the applicable solicitation 
provision, contract clause (e.g., 52.232-33, Payment by Electronic Funds Transfer--Central Contractor Registration, 
or 52.232-34, Payment by Electronic  
Funds Transfer--Other Than Central Contractor Registration), or applicable agency procedures. 
 
(C) EFT banking information is not required if the Government waived the requirement to pay by EFT. 
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(2) Invoices will be handled in accordance with the Prompt Payment Act (31 U.S.C. 3903) and Office of 
Management and Budget (OMB) prompt payment regulations at 5 CFR part 1315. 
 
(h) Patent indemnity. The Contractor shall indemnify the Government and its officers, employees and agents against 
liability, including costs, for actual or alleged direct or contributory infringement of, or inducement to infringe, any 
United States or foreign patent, trademark or copyright, arising out of the performance of this contract, provided the 
Contractor is reasonably notified of such claims and proceedings.  
 
(i) Payment.-- 
 
(1) Items accepted. Payment shall be made for items accepted by the Government that have been delivered to the 
delivery destinations set forth in this contract. 
 
(2) Prompt payment. The Government will make payment in accordance with the Prompt Payment Act (31 U.S.C. 
3903) and prompt payment regulations at 5 CFR part 1315. 
 
(3) Electronic Funds Transfer (EFT). If the Government makes payment by EFT, see 52.212-5(b) for the 
appropriate EFT clause. 
 
(4) Discount. In connection with any discount offered for early payment, time shall be computed from the date of 
the invoice. For the purpose of computing the discount earned, payment shall be considered to have been made on 
the date which appears on the payment check or the specified payment date if an electronic funds transfer payment 
is made. 
 
(5) Overpayments. If the Contractor becomes aware of a duplicate contract financing or invoice payment or that the 
Government has otherwise overpaid on a contract financing or invoice payment, the Contractor shall immediately 
notify the Contracting Officer and request instructions for disposition of the overpayment. 
 
(j) Risk of loss. Unless the contract specifically provides otherwise, risk of loss or damage to the supplies provided 
under this contract shall remain with the Contractor until, and shall pass to the Government upon:  
 
(1) Delivery of the supplies to a carrier, if transportation is f.o.b. origin; or  
 
(2) Delivery of the supplies to the Government at the destination specified in the contract, if transportation is f.o.b. 
destination.  
 
(k) Taxes. The contract price includes all applicable Federal, State, and local taxes and duties.  
 
(l) Termination for the Government's convenience. The Government reserves the right to terminate this contract, or 
any part hereof, for its sole convenience. In the event of such termination, the Contractor shall immediately stop all 
work hereunder and shall immediately cause any and all of its suppliers and subcontractors to cease work. Subject 
to the terms of this contract, the Contractor shall be paid a percentage of the contract price reflecting the percentage 
of the work performed prior to the notice of termination, plus reasonable charges the Contractor can demonstrate to 
the satisfaction of the Government using its standard record keeping system, have resulted from the termination. 
The Contractor shall not be required to comply with the cost accounting standards or contract cost principles for this 
purpose. This paragraph does not give the Government any right to audit the Contractor's records. The Contractor 
shall not be paid for any work performed or costs incurred which reasonably could have been avoided.  
 
(m) Termination for cause. The Government may terminate this contract, or any part hereof, for cause in the event 
of any default by the Contractor, or if the Contractor fails to comply with any contract terms and conditions, or fails 
to provide the Government, upon request, with adequate assurances of future performance. In the event of 
termination for cause, the Government shall not be liable to the Contractor for any amount for supplies or services 
not accepted, and the Contractor shall be liable to the Government for any and all rights and remedies provided by 
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law. If it is determined that the Government improperly terminated this contract for default, such termination shall 
be deemed a termination for convenience.  
 
(n) Title. Unless specified elsewhere in this contract, title to items furnished under this contract shall pass to the 
Government upon acceptance, regardless of when or where the Government takes physical possession.  
 
(o) Warranty. The Contractor warrants and implies that the items delivered hereunder are merchantable and fit for 
use for the particular purpose described in this contract.  
 
(p) Limitation of liability. Except as otherwise provided by an express warranty, the Contractor will not be liable to 
the Government for consequential damages resulting from any defect or deficiencies in accepted items.  
 
(q) Other compliances. The Contractor shall comply with all applicable Federal, State and local laws, executive 
orders, rules and regulations applicable to its performance under this contract.  
 
(r) Compliance with laws unique to Government contracts. The Contractor agrees to comply with 31 U.S.C. 1352 
relating to limitations on the use of appropriated funds to influence certain Federal contracts; 18 U.S.C. 431 relating 
to officials not to benefit; 40 U.S.C. 3701, et seq., Contract Work Hours and Safety Standards Act; 41 U.S.C. 51-58, 
Anti-Kickback Act of 1986; 41 U.S.C. 265 and 10 U.S.C. 2409 relating to whistleblower protections; 49 U.S.C. 
40118, Fly American; and 41 U.S.C. 423 relating to procurement integrity. 
 
(s) Order of precedence. Any inconsistencies in this solicitation or contract shall be resolved by giving precedence 
in the following order: (1) the schedule of supplies/services; (2) the Assignments, Disputes, Payments, Invoice, 
Other Compliances, and Compliance with Laws Unique to Government Contracts paragraphs of this clause; (3) the 
clause at 52.212-5; (4) addenda to this solicitation or contract, including any license agreements for computer 
software; (5) solicitation provisions if this is a solicitation; (6) other paragraphs of this clause; (7) the Standard 
Form 1449; (8) other documents, exhibits, and attachments; and (9) the specification.  
 
(t) Central Contractor Registration (CCR). (1) Unless exempted by an addendum to this contract, the Contractor is 
responsible during performance and through final payment of any contract for the accuracy and completeness of the 
data within the CCR database, and for any liability resulting from the Government's reliance on inaccurate or 
incomplete data. To remain registered in the CCR database after the initial registration, the Contractor is required to 
review and update on an annual basis from the date of initial registration or subsequent updates its information in 
the CCR database to ensure it is current, accurate and complete. Updating information in the CCR does not alter the 
terms and conditions of this contract and is not a substitute for a properly executed contractual document. 
 
(2)(i) If a Contractor has legally changed its business name, “doing business as” name, or division name (whichever 
is shown on the contract), or has transferred the assets used in performing the contract, but has not completed the 
necessary requirements regarding novation and change-of-name agreements in FAR subpart 42.12, the Contractor 
shall provide the responsible Contracting Officer a minimum of one business day's written notification of its 
intention to (A) change the name in the CCR database; (B) comply with the requirements of subpart 42.12; and (C) 
agree in writing to the timeline and procedures specified by the responsible Contracting Officer. The Contractor 
must provide with the notification sufficient documentation to support the legally changed name. 
 
(ii) If the Contractor fails to comply with the requirements of paragraph (t)(2)(i) of this clause, or fails to perform 
the agreement at paragraph (t)(2)(i)(C) of this clause, and, in the absence of a properly executed novation or change-
of-name agreement, the CCR information that shows the Contractor to be other than the  
Contractor indicated in the contract will be considered to be incorrect information within the meaning of the 
“Suspension of Payment” paragraph of the electronic funds transfer (EFT) clause of this contract. 
 
(3) The Contractor shall not change the name or address for EFT payments or manual payments, as appropriate, in 
the CCR record to reflect an assignee for the purpose of assignment of claims (see Subpart 32.8, Assignment of 
Claims). Assignees shall be separately registered in the CCR database. Information provided to the Contractor's 
CCR record that indicates payments, including those made by EFT, to an ultimate recipient other than that 
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Contractor will be considered to be incorrect information within the meaning of the “Suspension of payment” 
paragraph of the EFT clause of this contract. 
 
(4) Offerors and Contractors may obtain information on registration and annual confirmation requirements via the 
internet at http://www.ccr.gov or by calling 1-888-227-2423 or 269-961-5757. 
 
(End of clause) 
 
 
 
52.212-5     CONTRACT TERMS AND CONDITIONS REQUIRED TO IMPLEMENT STATUTES OR 
EXECUTIVE ORDERS--COMMERCIAL ITEMS (SEP 2005)  
 
(a) The Contractor shall comply with the following Federal Acquisition Regulation (FAR) clauses, which are 
incorporated in this contract by reference, to implement provisions of law or Executive orders applicable to 
acquisitions of commercial items: 
 
(1) 52.233-3, Protest After Award (AUG 1996) (31 U.S.C. 3553). 
 
(2) 52.233-4, Applicable Law for Breach of Contract Claim (OCT 2004) (Pub. L. 108-77, 108-78). 
 
(b) The Contractor shall comply with the FAR clauses in this paragraph (b) that the Contracting Officer has 
indicated as being incorporated in this contract by reference to implement provisions of law or Executive orders 
applicable to acquisitions of commercial items: (Contracting Officer check as appropriate.) 
 
 _X__ (1) 52.203-6, Restrictions on Subcontractor Sales to the Government (JUL 1995), with Alternate I (OCT 
1995) (41 U.S.C. 253g and 10 U.S.C. 2402).      
 
 ___ (2) 52.219-3, Notice of HUBZone Small Business Set-Aside (Jan 1999) (15 U.S.C. 657a).     
 
 ___ (3) 52.219-4, Notice of Price Evaluation Preference for HUBZone Small Business Concerns (JUL 2005) (if the 
offeror elects to waive the preference, it shall so indicate in its offer) (15 U.S.C. 657a).     
 
 ___(4) (i) 52.219-5, Very Small Business Set-Aside (JUNE 2003) (Pub. L. 103-403, section 304, Small Business 
Reauthorization and Amendments Act of 1994).     
 
 ____(ii) Alternate I (MAR 1999) to 52.219-5.     
 
 ____(iii) Alternate II to (JUNE 2003) 52.219-5.      
 
 ___ (5)(i) 52.219-6, Notice of Total Small Business Set-Aside (JUNE 2003) (15 U.S.C. 644).     
 
 ___ (ii) Alternate I (OCT 1995) of 52.219-6.     
 
 ___ (iii) Alternate II (MAR 2004) of 52.219-6.     
 
 ___ (6)(i) 52.219-7, Notice of Partial Small Business Set-Aside (JUNE 2003) (15 U.S.C. 644).     
 
 ___ (ii) Alternate I (OCT 1995) of 52.219-7.     
 
 ___ (iii) Alternate II (MAR 2004) of 52.219-7.     
 
 _X__ (7) 52.219-8, Utilization of Small Business Concerns (MAY 2004) (15 U.S.C. 637 (d)(2) and (3)).     
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 ___ (8)(i) 52.219-9, Small Business Subcontracting Plan (JUL 2005) (15 U.S.C. 637(d)(4)).     
 
 ___ (ii) Alternate I (OCT 2001) of 52.219-9     
 
 ___(iii) Alternate II (OCT 2001) of 52.219-9.     
 
 _X__ (9) 52.219-14, Limitations on Subcontracting (DEC 1996) (15 U.S.C. 637(a)(14)).     
 
 ___ (10)(i) 52.219-23, Notice of Price Evaluation Adjustment for Small Disadvantaged Business Concerns (SEP 
2005) (10 U.S.C. 2323) (if the offeror elects to waive the adjustment, it shall so indicate in its offer).      
 
 ___ (ii) Alternate I (JUNE 2003) of 52.219-23.     
 
 ___ (11) 52.219-25, Small Disadvantaged Business Participation Program--Disadvantaged Status and Reporting 
(OCT 1999) (Pub. L. 103-355, section 7102, and 10 U.S.C. 2323).     
 
 ___ (12) 52.219-26, Small Disadvantaged Business Participation Program--Incentive Subcontracting (OCT 2000) 
(Pub. L. 103-355, section 7102, and 10 U.S.C. 2323).     
 
 ___ (13) 52.219-27, Notice of Total Service-Disabled Veteran-Owned Small Business Set-Aside (May 2004).     
 
 _X__ (14) 52.222-3, Convict Labor (JUNE 2003) (E.O. 11755).     
 
 ___ (15) 52.222-19, Child Labor--Cooperation with Authorities and Remedies (Jun 2004) (E.O. 13126).     
 
 _X__ (16) 52.222-21, Prohibition of Segregated Facilities (FEB 1999).     
 
 _X__ (17) 52.222-26, Equal Opportunity (APR 2002) (E.O. 11246).     
 
 _X__ (18) 52.222-35, Equal Opportunity for Special Disabled Veterans, Veterans of the Vietnam Era, and Other 
Eligible Veterans (DEC 2001) (38 U.S.C. 4212).     
 
 _X__ (19) 52.222-36, Affirmative Action for Workers with Disabilities (JUN 1998) (29 U.S.C. 793).     
 
 _X__ (20) 52.222-37, Employment Reports on Special Disabled Veterans, Veterans of the Vietnam Era, and Other 
Eligible Veterans (DEC 2001) (38 U.S.C. 4212).     
 
 _X__ (21) 52.222-39, Notification of Employee Rights Concerning Payment of Union Dues or Fees (DEC 2004) 
(E.O. 13201).     
 
 _X__ (22)(i) 52.223-9, Estimate of Percentage of Recovered Material Content for EPA-Designated Products 
(AUG 2000) (42 U.S.C. 6962(c)(3)(A)(ii)).     
 
 ___ (ii) Alternate I (AUG 2000) of 52.223-9 (42 U.S.C. 6962(i)(2)(c)).     
 
 ___ (23) 52.225-1, Buy American Act--Supplies (JUNE 2003) (41 U.S.C. 10a-10d).     
 
 ___ (24)(i) 52.225-3, Buy American Act--Free Trade Agreements--Israeli Trade Act (Jan 2005) (41 U.S.C. 10a-
10d, 19 U.S.C. 3301 note, 19 U.S.C. 2112 note, Pub. L. 108-77, 108-78, 108-286).     
 
 ___ (ii) Alternate I (JAN 2004) of 52.225-3.     
 
 ___ (iii) Alternate II (JAN 2004) of 52.225-3.     
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 ___ (25) 52.225-5, Trade Agreements (Jan 2005) (19 U.S.C. 2501, et seq., 19 U.S.C. 3301 note).     
 
 _X__ (26) 52.225-13, Restrictions on Certain Foreign Purchases (MAR 2005) (E.O.s, proclamations, and statutes 
administered by the Office of Foreign Assets Control of the Department of Treasury).     
 
 ___ (27) 52.225-15, Sanctioned European Union Country End Products (FEB 2000) (E.O. 12849).     
 
 ___ (28) 52.225-16, Sanctioned European Union Country Services (FEB 2000) (E.O. 12849).     
 
 ___ (29) 52.232-29, Terms for Financing of Purchases of Commercial Items (FEB 2002) (41 U.S.C. 255(f), 10 
U.S.C. 2307(f)).     
 
 ____ (30) 52.232-30, Installment Payments for Commercial Items (OCT 1995) (41 U.S.C. 255(f), 10 U.S.C. 
2307(f)).     
 
 _X___ (31) 52.232-33, Payment by Electronic Funds Transfer--Central Contractor Registration (OCT 2003) (31 
U.S.C. 3332).     
 
 ____ (32) 52.232-34, Payment by Electronic Funds Transfer--Other than Central Contractor Registration (MAY 
1999) (31 U.S.C. 3332).     
 
 ____ (33) 52.232-36, Payment by Third Party (MAY 1999) (31 U.S.C. 3332).     
 
 ____ (34) 52.239-1, Privacy or Security Safeguards (AUG 1996) (5 U.S.C. 552a).     
 
 ____ (35)(i) 52.247-64, Preference for Privately Owned U.S.-Flag Commercial Vessels (APR 2003) (46 U.S.C. 
Appx 1241 and 10 U.S.C. 2631).     
 
 ____ (ii) Alternate I (APR 2003) of 52.247-64.     
 
(c) The Contractor shall comply with the FAR clauses in this paragraph (c), applicable to commercial services, that 
the Contracting Officer has indicated as being incorporated in this contract by reference to implement provisions of 
law or Executive orders applicable to acquisitions of commercial items: [Contracting Officer check as appropriate.] 
 
 _X___ (1) 52.222-41, Service Contract Act of 1965, as Amended (JUL 2005) (41 U.S.C. 351, et seq.).     
 _X___ (2) 52.222-42, Statement of Equivalent Rates for Federal Hires (MAY 1989) (29 U.S.C. 206 and 41 U.S.C. 
351, et seq.).     
 
 _X___ (3) 52.222-43, Fair Labor Standards Act and Service Contract Act--Price Adjustment (Multiple Year and 
Option Contracts) (MAY 1989) (29 U.S.C. 206 and 41 U.S.C. 351, et seq.).     
 
 ____ (4) 52.222-44, Fair Labor Standards Act and Service Contract Act--Price Adjustment (February 2002) (29 
U.S.C. 206 and 41 U.S.C. 351, et seq.).     
 
 ____ (5) 52.222-47, SCA Minimum Wages and Fringe Benefits Applicable to Successor Contract Pursuant to 
Predecessor Contractor Collective Bargaining Agreements (CBA) (May 1989) (41 U.S.C. 351, et seq.).     
 
(d) Comptroller General Examination of Record. The Contractor shall comply with the provisions of this paragraph 
(d) if this contract was awarded using other than sealed bid, is in excess of the simplified acquisition threshold, and 
does not contain the clause at 52.215-2, Audit and Records--Negotiation.  
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(1) The Comptroller General of the United States, or an authorized representative of the Comptroller General, shall 
have access to and right to examine any of the Contractor's directly pertinent records involving transactions related 
to this contract.  
 
(2) The Contractor shall make available at its offices at all reasonable times the records, materials, and other 
evidence for examination, audit, or reproduction, until 3 years after final payment under this contract or for any 
shorter period specified in FAR Subpart 4.7, Contractor Records Retention, of the other clauses of this contract. If 
this contract is completely or partially terminated, the records relating to the work terminated shall be made 
available for 3 years after any resulting final termination settlement. Records relating to appeals under the disputes 
clause or to litigation or the settlement of claims arising under or relating to this contract shall be made available 
until such appeals, litigation, or claims are finally resolved.  
 
(3) As used in this clause, records include books, documents, accounting procedures and practices, and other data, 
regardless of type and regardless of form. This does not require the Contractor to create or maintain any record that 
the Contractor does not maintain in the ordinary course of business or pursuant to a provision of law.  
 
(e) (1) Notwithstanding the requirements of the clauses in paragraphs (a), (b), (c), and (d) of this clause, the 
Contractor is not required to flow down any FAR clause, other than those in paragraphs (i) through (vi) of this 
paragraph in a subcontract for commercial items. Unless otherwise indicated below, the extent of the flow down 
shall be as required by the clause-- 
 
(i) 52.219-8, Utilization of Small Business Concerns (May 2004) (15 U.S.C. 637(d)(2) and (3)), in all subcontracts 
that offer further subcontracting opportunities. If the subcontract (except subcontracts to small business concerns) 
exceeds $500,000 ($1,000,000 for construction of any public facility), the subcontractor must include 52.219-8 in 
lower tier subcontracts that offer subcontracting opportunities. 
 
(ii) 52.222-26, Equal Opportunity (April 2002) (E.O. 11246). 
 
(iii) 52.222-35, Equal Opportunity for Special Disabled Veterans, Veterans of the Vietnam Era, and Other Eligible 
Veterans (December 2001) (38 U.S.C. 4212). 
 
(iv) 52.222-36, Affirmative Action for Workers with Disabilities (June 1998) (29 U.S.C. 793). 
 
(v) 52.222-39, Notification of Employee Rights Concerning Payment of Union Dues or Fees (DEC 2004) (E.O. 
13201). 
 
(vi) 52.222-41, Service Contract Act of 1965, as Amended (Jul 2005), flow down required for all subcontracts 
subject to the Service Contract Act of 1965 (41 U.S.C. 351, et seq.). 
 
(vii) 52.247-64, Preference for Privately Owned U.S.-Flag Commercial Vessels (April 2003) (46 U.S.C. Appx 1241 
and 10 U.S.C. 2631). Flow down required in accordance with paragraph (d) of FAR clause 52.247-64. 
 
(2) While not required, the contractor May include in its subcontracts for commercial items a minimal number of 
additional clauses necessary to satisfy its contractual obligations. 
 
(End of clause) 
 
 
 
 
52.215-6      PLACE OF PERFORMANCE (OCT 1997) 
 
(a) The offeror or respondent, in the performance of any contract resulting from this solicitation, (  ) intends, (  ) 
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does not intend (check applicable block) to use one or more plants or facilities located at a different address from 
the address of the offeror or respondent as indicated in this proposal or response to request for information. 
 
(b) If the offeror or respondent checks “intends” in paragraph (a) of this provision, it shall insert in the following 
spaces the required information: 
 
Place of Performance(Street Address, City, State, County, Zip Code) 
 
Name and Address of Owner and Operator of the Plant or Facility if Other Than Offeror or Respondent 

 
(End of provision) 
 
 
 
52.216-1     TYPE OF CONTRACT (APR 1984) 
 
The Government contemplates award of a Firm-Fixed Price contract resulting from this solicitation. 
 
(End of clause) 
 
 
 
52.217-8     OPTION TO EXTEND SERVICES (NOV 1999) 
 
The Government may require continued performance of any services within the limits and at the rates specified in 
the contract.  These rates may be adjusted only as a result of revisions to prevailing labor rates provided by the 
Secretary of Labor.  The option provision may be exercised more than once, but the total extension of performance 
hereunder shall not exceed 6 months.  The Contracting Officer may exercise the option by written notice to the 
Contractor within    30 days   prior to contract expiration. 
 
(End of clause) 
 
 
 
52.217-9     OPTION TO EXTEND THE TERM OF THE CONTRACT (MAR 2000) 
 
(a) The Government may extend the term of this contract by written notice to the Contractor within 30 days; 
provided that the Government gives the Contractor a preliminary written notice of its intent to extend at least 60 
days  before the contract expires. The preliminary notice does not commit the Government to an extension. 
 
(b) If the Government exercises this option, the extended contract shall be considered to include this option clause. 
 
(c) The total duration of this contract, including the exercise of any options under this clause, shall not exceed  
5 (five) years. 
(End of clause) 
 
 
 
52.219-17     SECTION 8(a) AWARD (DEC 1996) 
 
(a) By execution of a contract, the Small Business Administration (SBA) agrees to the following: 
 
(1) To furnish the supplies or services set forth in the contract according to the specifications and the terms and 
conditions by subcontracting with the Offeror who has been determined an eligible concern pursuant to the 
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provisions of section 8(a) of the Small Business Act, as amended (15 U.S.C. 637(a)). 
 
(2) Except for novation agreements and advance payments, delegates to the U.S. Army Regional Contracting Office 
- Alaska  the responsibility for administering the contract with complete authority to take any action on behalf of the 
Government under the terms and conditions of the contract; provided, however that the contracting agency shall 
give advance notice to the SBA before it issues a final notice terminating the right of the subcontractor to proceed 
with further performance, either in whole or in part, under the contract. 
 
(3) That payments to be made under the contract will be made directly to the subcontractor by the contracting 
activity. 
 
(4) To notify the U.S. Army Regional Contracting Office - Alaska Contracting Officer immediately upon 
notification by the subcontractor that the owner or owners upon whom 8(a) eligibility was based plan to relinquish 
ownership or control of the concern. 
 
(5) That the subcontractor awarded a subcontract hereunder shall have the right of appeal from decisions of the 
cognizant Contracting Officer under the “Disputes” clause of the subcontract. 
 
The offeror/subcontractor agrees and acknowledges that it will, for and on behalf of the SBA, fulfill and perform all 
of the requirements of the contract. 
 
(c) The offeror/subcontractor agrees that it will not subcontract the performance of any of the requirements of this 
subcontract to any lower tier subcontractor without the prior written approval of the SBA and the cognizant 
Contracting Officer of the U.S. Army Regional Contracting Office - Alaska. 
 
 
 
52.219-18     NOTIFICATION OF COMPETITION LIMITED TO ELIGIBLE 8(A) CONCERNS (JUN 2003) 
 
(a) Offers are solicited only from small business concerns expressly certified by the Small Business Administration 
(SBA) for participation in the SBA's 8(a) Program and which meet the following criteria at the time of submission 
of offer-- 
 
(1) The Offeror is in conformance with the 8(a) support limitation set forth in its approved business plan; and 
 
(2) The Offeror is in conformance with the Business Activity Targets set forth in its approved business plan or any 
remedial action directed by the SBA. 
 
(b) By submission of its offer, the Offeror represents that it meets all of the criteria set forth in paragraph (a) of this 
clause. 
 
(c) Any award resulting from this solicitation will be made to the Small Business Administration, which will 
subcontract performance to the successful 8(a) offeror selected through the evaluation criteria set forth in this 
solicitation. 
 
(d)(1) Agreement. A small business concern submitting an offer in its own name shall furnish, in performing the 
contract, only end items manufactured or produced by small business concerns in the United States or its outlying 
areas. If this procurement is processed under simplified acquisition procedures and the total amount of this contract 
does not exceed $25,000, a small business concern may furnish the product of any domestic firm. This paragraph 
does not apply to construction or service contracts. 
 
(2) The   insert name of SBA's contractor      will notify the U.S. Army, Regional Contracting Office – Alaska 
Contracting Officer in writing immediately upon entering an agreement (either oral or written) to transfer all or part 
of its stock or other ownership interest to any other party. 
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(End of clause) 
 
 
 
52.222-42      STATEMENT OF EQUIVALENT RATES FOR FEDERAL HIRES (MAY 1989) 
 
In compliance with the Service Contract Act of 1965, as amended, and the regulations of the Secretary of Labor (29 
CFR Part 4), this clause identifies the classes of service employees expected to be employed under the contract and 
states the wages and fringe benefits payable to each if they were employed by the contracting agency subject to the 
provisions of 5 U.S.C. 5341 or 5332.  
 
THIS STATEMENT IS FOR INFORMATION ONLY:  IT IS NOT A WAGE DETERMINATION  
Employee                                                                Clas         Monetary Wage-Fringe Benefits 
 
Environmental Protection Specialist                        GS-12      $25.98   
Environmental Protection Specialist Supervisor      GS-13      $30.90 
 
(End of clause) 
 
 
 
52.233-2     SERVICE OF PROTEST (AUG 1996) 
  

(a) Protests, as defined in section 33.101 of the Federal Acquisition Regulation, that are filed directly with an 
agency, and copies of any protests that are filed with the General Accounting Office (GAO), shall be 
served on the Contracting Officer (addressed as follows) by obtaining written and dated acknowledgment 
of receipt from: 
U.S. Army, Regional Contracting Office – Alaska, Bldg. 600, 2nd Floor, NE Wing, Fort Richardson, AK  
99505. 

 
(b) The copy of any protest shall be received in the office designated above within one day of filing a protest with 
the GAO.  
 
(End of provision)  
 
 
 
52.252-1     SOLICITATION PROVISIONS INCORPORATED BY REFERENCE (FEB 1998) 
 
This solicitation incorporates one or more solicitation provisions by reference, with the same force and effect as if 
they were given in full text. Upon request, the Contracting Officer will make their full text available. The offeror is 
cautioned that the listed provisions may include blocks that must be completed by the offeror and submitted with its 
quotation or offer. In lieu of submitting the full text of those provisions, the offeror may identify the provision by 
paragraph identifier and provide the appropriate information with its quotation or offer. Also, the full text of a 
solicitation provision may be accessed electronically at this/these address(es): 
 
http://farsite.hill.af.mil/vfaffara.htm  
http://www.arnet.gov/far/ 
  
 
(End of provision 
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52.252-2      CLAUSES INCORPORATED BY REFERENCE (FEB 1998)  
 
This contract incorporates one or more clauses by reference, with the same force and effect as if they were given in 
full text. Upon request, the Contracting Officer will make their full text available. Also, the full text of a clause may 
be accessed electronically at this/these address(es): 
 
http://farsite.hill.af.mil/vfaffara.htm  
http://www.arnet.gov/far/ 
 
 
(End of clause) 
 
 
 
52.252-5     AUTHORIZED DEVIATIONS IN PROVISIONS (APR 1984) 
 
(a) The use in this solicitation of any Federal Acquisition Regulation (48 CFR Chapter 1) provision with an 
authorized deviation is indicated by the addition of"(DEVIATION)" after the date of the provision. 
 
(b) The use in this solicitation of any Defense Federal Acquisition Regulation (DFAR)  (48 CFR Chapter 2) 
provision with an authorized deviation is indicated by the addition of "(DEVIATION)" after the name of the 
regulation. 
 
(End of provision) 
 
 
 
52.252-6     AUTHORIZED DEVIATIONS IN CLAUSES (APR 1984) 
 
(a) The use in this solicitation or contract of any Federal Acquisition Regulation (48 CFR Chapter 1) clause with an 
authorized deviation is indicated by the addition of "(DEVIATION)" after the date of the clause. 
 
(b) The use in this solicitation or contract of any Defense Federal Acquisition Regulation (DFAR)  (48 CFR Chapter 
2) clause with an authorized deviation is indicated by the addition of "(DEVIATION)" after the name of the 
regulation. 
 
(End of clause) 
 
 
 
252.209-7001    DISCLOSURE OF OWNERSHIP OR CONTROL BY THE GOVERNMENT OF A  TERRORIST 
COUNTRY (SEP 2004) 
 
(a) "Definitions." 
 
As used in this provision -- 
 
(a) "Government of a terrorist country" includes the state and the government of a terrorist country, as well as any 
political subdivision, agency, or instrumentality thereof. 
 
(2) "Terrorist country" means a country determined by the Secretary of State, under section 6(j)(1)(A) of the Export 
Administration Act of 1979 (50 U.S.C. App. 2405(j)(i)(A)), to be a country the government of which has repeatedly 
provided support for such acts of international terrorism. As of the date of this provision, terrorist countries subject 
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to this provision include: Cuba, Iran, Libya, North Korea, Sudan, and Syria. 
 
(3) "Significant interest" means -- 
 
(i) Ownership of or beneficial interest in 5 percent or more of the firm's or subsidiary's securities.  Beneficial 
interest includes holding 5 percent or more of any class of the firm's securities in "nominee shares," "street names," 
or some other method of holding securities that does not disclose the beneficial owner; 
 
(ii) Holding a management position in the firm, such as a director or officer; 
 
(iii) Ability to control or influence the election, appointment, or tenure of directors or officers in the firm; 
 
(iv) Ownership of 10 percent or more of the assets of a firm such as equipment, buildings, real estate, or other 
tangible assets of the firm; or 
 
(v) Holding 50 percent or more of the indebtness of a firm. 
 
(b) "Prohibition on award." 
 
In accordance with 10 U.S.C. 2327, no contract may be awarded to a firm or a subsidiary of a firm if the 
government of a terrorist country has a significant interest in the firm or subsidiary or, in the case of a subsidiary, 
the firm that owns the subsidiary, unless a waiver is granted by the Secretary of Defense. 
 
(c) "Disclosure." 
 
If the government of a terrorist country has a significant interest in the Offeror or a subsidiary of the Offeror, the 
Offeror shall disclosure such interest in an attachment to its offer.  If the Offeror is a subsidiary, it shall also disclose 
any significant interest the government of a terrorist country has in any firm that owns or controls the subsidiary.  
The disclosure shall include -- 
 
(1) Identification of each government holding a significant interest; and 
 
(2) A description of the significant interest held by each government. 
 
(End of provision) 
 
 
 
252.212-7000     OFFEROR REPRESENTATIONS AND CERTIFICATIONS- COMMERCIAL ITEMS.  (JUN 
2005) 
 
(a) Definitions. 
 
As used in this clause- 
 
(1) Foreign person means any person other than a United States person as defined in Section 16(2) of the Export 
Administration Act of 1979 (50 U.S.C. App. Sec. 2415). 
 
(2) United States means the 50 States, the District of Columbia, outlying areas, and the outer Continental Shelf as 
defined in 43 U.S.C. 1331. 
 
(3) United States person is defined in Section 16(2) of the Export Administration  Act of 1979 and means any 
United States resident or national (other than an individual resident outside the United States and employed by other 
than a United States person), any domestic concern (including any permanent domestic establishment of any foreign 
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concern), and any foreign subsidiary or affiliate (including any permanent foreign establishment) of  any domestic 
concern which is controlled in fact by such domestic concern, as determined under regulations of the President. 
 
(b) Certification. 
 
By submitting this offer, the Offeror, if a foreign person, company or entity, certifies that it - 
 
(1) Does not comply with the Secondary Arab Boycott of Israel; and 
 
(2) Is not taking or knowingly agreeing to take any action, with respect to the Secondary Boycott of Israel by Arab 
countries, which 50 U.S.C. App. Sec. 2407(a) prohibits a United States person from taking. 
 
(c) Representation of Extent of Transportation by Sea. (This representation does not apply to solicitations for the 
direct purchase of ocean transportation services). 
 
(1) The Offeror shall indicate by checking the appropriate blank in paragraph (c)(2) of this provision whether 
transportation of supplies by sea is anticipated under the resultant contract. The term "supplies" is defined in the 
Transportation of Supplies by Sea clause of this solicitation. 
 
(2) Representation. 
 
The Offeror represents that it- 
 
___Does anticipate that supplies will be transported by sea in the performance of any contract or subcontract 
resulting from this solicitation. 
 
___Does not anticipate that supplies will be transported by sea in the performance of any contract or subcontract 
resulting from this solicitation. 
 
(3) Any contract resulting from this solicitation will include the Transportation of Supplies by Sea Clause. If the 
Offeror represents that it will not use ocean transportation, the resulting contract will also include the Defense 
Federal Acquisition Regulation Supplement clause at 252.247-7024, Notification of Transportation of Supplies by 
Sea. 
 
(End of clause) 
 
 
 
252.212-7001     CONTRACT TERMS AND CONDITIONS REQUIRED TO IMPLEMENT STATUTES OR 
EXECUTIVE ORDERS APPLICABLE TO DEFENSE ACQUISITIONS OF COMMERCIAL ITEMS (SEP 2005) 
 
(a) The Contractor agrees to comply with the following Federal Acquisition Regulation (FAR) clause which, if 
checked, is included in this contract by reference to implement a provision of law applicable to acquisitions of 
commercial items or components. 
 
 __X__ 52.203-3  Gratuities (APR 1984) (10 U.S.C. 2207).     
 
(b) The Contractor agrees to comply with any clause that is checked on the following list of Defense FAR 
Supplement clauses which, if checked, is included in this contract by reference to implement provisions of law or 
Executive orders applicable to acquisitions of commercial items or components. 
 
 __X__252.205-7000 Provision of Information to Cooperative Agreement Holders (DEC 1991) (10 U.S.C. 
2416).     
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 ____252.219-7003 Small, Small Disadvantaged and Women-Owned Small Business Subcontracting Plan (DoD 
Contracts) (APR 1996) (15 U.S.C. 637).     
 
 ____  252.219-7004 Small, Small Disadvantaged and Women-Owned Small Business Subcontracting Plan (Test 
Program) (JUN 1997) (15 U.S.C. 637 note).     
 
 ____  252.225-7001 Buy American Act and Balance of Payments Program (JUN 2005) (41 U.S.C. 10a-10d, E.O. 
10582).).     
 
 __X__  252.225-7012 Preference for Certain Domestic Commodities (JUN 2004) (10 U.S.C. 2533a).      
 
 ____  252.225-7014 Preference for Domestic Specialty Metals (JUN 2005) (10 U.S.C. 2533a).      
 
 ____  252.225-7015 Restriction on Acquisition of Hand or Measuring Tools (JUN 2005) (10 U.S.C. 2533a).     
 
 ____  252.225-7016 Restriction on Acquisition of Ball and Roller Bearings (JUN 2005) (------ Alternate I) (APR 
2003) (10 U.S.C. 2534 and Section 8099 of Public Law 104-61 and similar sections in subsequent DoD 
appropriations acts).     
 
 ____  252.225-7021 Trade Agreements (JUN 2005) (19 U.S.C. 2501-2518 and 19 U.S.C. 3301 note).      
 
 ____  252.225-7027 Restriction on Contingent Fees for Foreign Military Sales (APR 2003) (22 U.S.C. 2779).      
 
 ____  252.225-7028 Exclusionary Policies and Practices of Foreign Governments (APR 2003) (22 U.S.C. 
2755).      
 
 ____  252.225-7036 Buy American Act--Free Trade Agreements--Balance of Payments Program (JUN 2005) (-----
- Alternate I) (JAN 2005) (41 U.S.C. 10a-10d and 19 U.S.C. 3301 note).      
 
 ____  252.225-7038 Restriction on Acquisition of Air Circuit Breakers (JUN 2005) (10 U.S.C. 2534(a)(3)).     
 
 __X___ 252.226-7001 Utilization of Indian Organizations, Indian-Owned Economic Enterprises, and Native 
Hawaiian Small Business Concerns (SEP 2004) (Section 8021 of Public Law 107-248 and similar sections in 
subsequent DoD appropriations acts).     
 
 __X__  252.227-7015 Technical Data--Commercial Items (NOV 1995) (10 U.S.C. 2320).      
 
 __X__  252.227-7037 Validation of Restrictive Markings on Technical Data (SEP 1999) (10 U.S.C. 2321).      
 
 __X__  252.232-7003 Electronic Submission of Payment Requests (JAN 2004) (10 U.S.C. 2227).     
 
 __X__ 252.237-7019 Training for Contractor Personnel Interacting with Detainees (SEP 2005) (Section 1092 of 
Pub. L. 108-375).     
 
 __X__ 252.243-7002 Requests for Equitable Adjustment (MAR 1998) (10 U.S.C. 2410).     
 
 __X__ 252.247-7023 Transportation of Supplies by Sea (MAY 2002) (______Alternate I) (MAR 2000) 
(______Alternate II) (MAR 2000) (____Alternate III (May 2002).     
 
 ____252.247-7024 Notification of Transportation of Supplies by Sea (MAR 2000) (10 U.S.C. 2631).     
 
(c) In addition to the clauses listed in paragraph (e) of the Contract Terms and Conditions Required to Implement 
Statutes or Executive Orders--Commercial Items clause of this contract (Federal Acquisition Regulation 52.212-5), 
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the Contractor shall include the terms of the following clauses, if applicable, in subcontracts for commercial items 
or commercial components, awarded at any tier under this contract: 
 
252.225-7014  Preference for Domestic Specialty Metals, Alternate I (APR 2003) (10 U.S.C. 2533a). 
 
252.237-7019 Training for Contractor Personnel Interacting with Detainees (SEP 2005) (Section 1092 of Pub. L. 
108-375). 
 
252.247-7023  Transportation of Supplies by Sea (MAY 2002) (10 U.S.C. 2631). 
 
252.247-7024  Notification of Transportation of Supplies by Sea (MAR 2000) (10 U.S.C. 2631) 
 
(End of clause) 
 
 
 
CONTRACT ADMINISTRATION 
 
1.   CONTACT FOR CONTRACT ADMINISTRATION  
 
In the event your organization receives a contract as a result of this solicitation, please designate a person 
whom we may contact for contract administration. 
 
NAME:  ________________________ 
 
TITLE:  ________________________ 
 
ADDRESS: ________________________ 
 
TELEPHONE: ________________________ 
 
FACSIMILE: ________________________ 
 
E-MAIL: ________________________ 
 
 
2.    PERIOD OF PERFORMANCE  
  
The basic period of performance of any contract resulting from this solicitation is anticipated to be from 
date of contract award through______________ (12 months from date of award). Four (4) consecutive 
12-month option  period(s) are also included that the Government may exercise in accordance with the 
terms of the contract.   
 
3.    HOLIDAYS  
  
The following federal legal holidays are to be observed in performance of the resulting contract:  
  
New Year's Day  (1 January of every year)  
Martin Luther King Day (3rd Monday in January)  
President's Day (3rd Monday in February) 
Memorial Day (4th Monday in May)  
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Independence Day (4th of July each year)  
Labor Day (1st Monday in September)  
Columbus Day (2nd Monday in October)  
Veteran's Day (11th of November each year)  
Thanksgiving (4th Thursday in November)  
Christmas (25th of December each year)  
  
When one of the above designated legal holidays falls on a Sunday, the following Monday will be 
observed as a legal holiday.  When a legal holiday falls on a Saturday, the preceding Friday is observed as 
a holiday by United States Government agencies.  
  
4.    PAYMENT OFFICE POINT OF CONTACT  
 
The point of contact for any problems associated with the payment of invoices will be Ms. Faith Lehano, 
Chief Army Alaska Vendor Pay, telephone (808) 472-7750, or Facsimile (808) 472-5826.   Customer 
Service is available by dialing 1-888-222-6950 (toll free) or Facsimile (808)472-5836.  The Electronic 
Funds Transfer Team may be reached by telephone at (808) 472-7776 or 472-7771.  
  
5.    POST TRAFFIC REGULATION   
   
All Contractors are advised that it is a violation of a post traffic regulation to exceed 10 miles per hour 
while passing military personnel in formation, or a military group running or walking along the side of 
the road.  Driving privileges on this installation may be suspended or canceled for violating post traffic 
regulations or applicable state laws and will not be considered an excusable delay under the contract.  
Each Contractor must ensure that all of its employees have been informed of this information.  
 
6.    SERVICE CONTRACT WAGE DETERMINATION  
   
Department of Labor Wage Determination No. 1994-2017, Revision 33 dated 05/23/2005 is hereby 
incorporated and made a part of the resulting contract.  
  
The wages for the different occupations listed in the above referenced Wage Determination are based on 
various descriptions as defined in the publication entitled, "Service Contract Act Directory of 
Occupations," issued by the U. S. Department of Labor.  This document may be reviewed at the Regional 
Contracting Office - Alaska, Bldg 600, 2nd Floor, East End, Fort Richardson, Alaska.  
  
7.    REQUIRED INSURANCE   
   
In accordance with Contract Clause FAR 52.228-5, entitled "Insurance Work on a Government 
Installation," the Contractor shall procure and maintain during the entire period of his performance under 
this contract at least the following minimum insurance:  
  
TYPE                                                                             AMOUNT  
  
(a) Workmen's Compensation and  
Employer's Liability Insurance                                     $100,000.00  
  
(b) General Liability Insurance                                     $500,000.00 per occurrence  
  
(c) Automobile Liability Insurance  
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      For commercial motor vehicles                               $500,000.00 bodily injury or death  
      as defined by the Department                                         in a single occurrence  
      of Public Safety, Division of                                    $200,000.00 property damage in a  
      Motor Vehicles, Commercial                                          single occurrence  
      Vehicle Section  
  
      For other vehicles used in                                        $200,000.00 for bodily injury or  
      connection with performing                                           death per person  
      the contract                                                              $500,000.00 for bodily injury or  
                                                                                             death per occurrence  
                                                                                       $25,000.00 property damage per  
                                                                                              occurrence  
  
Workers' Compensation Insurance MUST comply with the requirements of Alaska Statute 23.30.  
  
Note:  As prescribed by Clause 52.228-5, before commencing work under this contract, the Contractor 
shall certify to the Contracting Officer in writing that the required insurance has been obtained.  Policies 
evidencing required insurance shall contain an endorsement to the effect that any cancellation or any 
material change adversely affecting the Government's interest shall not be effective (1) for such period as 
the laws of the State in which this contract is to be performed prescribe, or (2) until 30 days after the 
insurer or the Contractor gives written notice to the Contracting Officer, whichever period is longer.  
Upon request, proof of the required insurance and the endorsement shall be furnished to the Contracting 
Officer.  
  
Additional Note:  The Contractor shall be responsible for informing his/her employees that employee-
owned vehicles operated on the Government installation, but not used in performing the contract, must 
comply with the following mandatory State of Alaska insurance requirements:  
  
                                       $50,000.00 bodily injury or death  
                                              of one person per occurrence  
                                       $100,000.00 bodily injury or death  
                                             of two or more persons per occurrence  
                                       $25,000.00 property damage per occurrence  
  
 
 
8.    AVAILABILITY OF FORMS AND CLAUSES   
  
Copies of forms and clauses incorporated by reference in this solicitation may be obtained by contacting 
the Regional Contracting Office - Alaska, P.O. Box 5-525, Fort Richardson, Alaska  99505-0525.  
  
 
9.    C0NTRACTOR EMPLOYEE IDENTIFICATION  
 
Contractor personnel performing recurring services within Government offices shall be readily 
identifiable by display of a Contractor provided badge or nametag.  The Contractor badge format shall, as 
a minimum, include the employee's name and Contractor's name.  Contractor personnel shall wear the 
badge/nametag at all times when performing contract work on a Government facility.  Each Contractor 
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employee shall wear the ID badge in a conspicuous place on the front of exterior clothing and above the 
waist except when safety, health reasons, or contract terms require a placement at a different location. 
 
 
10.    PAST PERFORMANCE INFORMATION MANAGEMENT SYSTEM (PPIMS) 
 
1.  PPIMS.  During the period of this contract, the Government will collect, evaluate and store data 
concerning the contractor’s performance in the Past Performance Information Management System 
(PPIMS).  The PPIMS is a web-based system, and is the Army’s central repository for past performance 
information for this contract.  Past Performance Information (PPI) may be used to evaluate performance 
risk in source selection, and it may also be used to aid in identifying potential sources, developing 
acquisition strategies, and determining contractor responsibility.    
 
2.  Performance Assessment Report (PAR).  A PAR, essentially a report card on the contractor’s 
performance, will be prepared upon physical completion of the contract, and additional interim reports 
may be prepared for multiple-year contracts or if the Contracting Officer determines that an out-of-cycle 
or “addendum” report could be beneficial.  
 
3.  Rating Areas.  Ratings will be made in the following areas: 
 
      Quality of Product or Service – Contractor’s conformance to contract requirements, specifications 
and standards of good workmanship (e.g., commonly accepted technical, professional, environmental, or 
safety and health standards.) 
 
 Schedule – Timeliness of the contractor against the completion of the contract, task orders, 
milestones, delivery schedules, administrative requirements (e.g., efforts that contribute to or effect the 
schedule variance.) 
 
 Cost Control – (Not required for Firm-Fixed Price and Firm-Fixed Price with Economic Price 
Adjustment contracts) – Contractor’s effectiveness in forecasting, managing and controlling contract cost. 
 
 Business Relations – Integration and coordination of all activity needed to execute the contract, 
specifically the timeliness, completeness and quality of problem identification, corrective action plans, 
proposal submittals, the contractor’s history of reasonable and cooperative behavior, customer 
satisfaction, timely award and management of subcontracts, and whether the contractor met small/small 
disadvantaged and women-owned business participation goals. 
 
 Management of Key Personnel – (For services and information technology contracts only) – 
Contractor’s performance in selecting, retaining, supporting, and replacing, when necessary, key 
personnel. 
 
4.  Rating System:  The following rating system will be used to assess contractor performance for all 
applicable PPI elements: 
 
 Exceptional (Dark Blue) – Performance meets contractual requirements and exceeds many to the 
Government’s benefit.  The contractual performance of the element or sub-element being assessed was 
accomplished with few minor problems for which corrective actions taken by the contractor were highly 
effective. 
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 Very Good (Purple) – Performance meets contractual requirements and exceeds some to the 
Government’s benefit.  The contractual performance of the element or sub-element being assessed was 
accomplished with some minor problems for which corrective actions taken by the contractor were 
effective. 
 
 Satisfactory (Green) – Performance meets contractual requirements.  The contractual performance 
of the element or sub-element contains some minor problems for which corrective actions taken by the 
contractor appear or were satisfactory. 
 
 Marginal (Yellow) – Performance does not meet some contractual requirements.  The contractual 
performance of the element or sub-element being assessed reflects a serious problem for which the 
contractor has not yet identified corrective actions.  The contractor’s proposed actions appear only 
marginally effective or were not fully implemented. 
 
 Unsatisfactory (Red) – Performance does not meet most contractual requirements and recovery is 
not likely in a timely manner.  The contractual performance of the element or sub-element contains 
serious problem(s) for which the contractor’s corrective actions appear or were ineffective. 
 
5.  Contractor Review:  Contractors will be given 30 calendar days after receipt of a PAR to review the 
evaluation and provide comments.  Failure to respond within the 30-day period will be taken as 
agreement with the assessment.  The Contracting Officer may grant an extension to the 30-day review 
period.   
 
6.  Contractor Concurrence:  When a contractor concurs with, or takes no exception to a performance 
report, such report shall be considered final and releasable for use in source selection and other 
deliberative purposes. 
 
7.  Contractor Rebuttal:  When a contractor takes exception to a performance report, the Contracting 
Officer will review the contractor’s rebuttal or comments and, as warranted, make appropriate changes.   
If there is still disagreement, the contractor’s rebuttal or comments shall be made a part of the PAR.   All 
information including the contractor’s comments and the Contracting Officer’s supporting rationale is 
forwarded to the designated reviewing official for agency decision.  The decision of the reviewing official 
is final.  
 
8.  Final Report.  The Contracting Officer will provide a copy of the final report to the contractor.  
Concurrently, the final report, along with the contractor comments or rebuttal, is releasable for use in 
source selection and other deliberative purposes.  Departments and agencies will share past performance 
information with other departments and agencies when requested to support future award decisions. 
 
9.  Questions.  Contractors shall direct any questions concerning PPI or PPIMS to the Contracting Officer.  
 
 
 
 
 
 
WEATHER CONDITIONS 
Tok 
Tok is located in central Alaska, between the Wrangells and the Alaska Range. Just 93 miles inside the 
Alaska/Canada border, this town surrounds the junction of the Alaska Highway (which goes north to 
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Delta Junction and Fairbanks) and the Tok Cutoff (part of the Glenn Highway, which takes you to the 
Glennallen, Valdez, and Anchorage areas).    
Meteorology:  This area lies within a sub-arctic continental climatic zone.  It is characterized by extreme 
shifts in available daylight, ranging from slightly more than 3 1/2 hours in the winter equinox to more 
than 22 hours at the summer equinox.  Consequently, extreme temperature shifts are encountered, with 
the extremes ranging from -14° F to 60° F.  This area experiences low precipitation and low relative 
humidity.  Average annual precipitation, including snowfall, is equivalent to approximately 11 inches, 
(equated to inches of rainfall).  Average snowfall approximates 70 inches with a large part of the loss due 
to sublimation.  The wettest month is August with average rainfall of 1.68 inches.  The driest month is 
April with an average equivalent rainfall of 0.27 inches.  Generally, the frost-free period runs from the 
third week in May until the end of August.  The prevailing winds at Tok generally are from the north 
during the winter months.  During the summer, the winds are generally from the southwest.  In general 
winds are at low speeds with the average in the range of five knots.  The greatest wind speeds are 
encountered during thunderstorm activity in the summer.  Blizzard conditions are rare.   
 
 
Haines 
Haines is in southeastern Alaska, between Chilkat and Chilkoot inlets on the Chilkat Peninsula.  It is 
characterized by the steep mountainous terrain of the Takshanuk Mountain Range and is surrounded by 
deep saltwater inlets.  The Haines Fuel Terminal is located on approximately 85 acres on the northeastern 
slope of Mount Ripinski (summit elevation 3,563 feet), approximately 300 to 1,000 feet inland and 
upgradient from Lutak Inlet.  Terrain at the HFT slopes from approximately 200 feet mean sea level 
toward Lutak Inlet.  The site was cleared for native timber during development, and vegetation was 
routinely cleared during site operations. 
 Meteorology:  Haines is in the maritime climatic zone in southeast Alaska, which is characterized as 
mild and wet, with no extremes in temperature.  Mean annual precipitation in the Haines areas is 57.4 
inches, including an average of 132.6 inches of snow per year.  The mean annual temperature is 40.4o 
Fahrenheit, with prevailing southeast winds at an average of 9.8 knots.  Average temperatures in Haines 
can range from 23° F in winter to 59° F in summer.  
 
 
 
 
WAGE DETERMINATION 
94-2017 AK,STATEWIDE 
 
WAGE DETERMINATION NO: 94-2017 REV (33)    AREA: AK,STATEWIDE 
 
HEALTH AND WELFARE LEVEL - INSURANCE ONLY **OTHER WELFARE LEVEL WD:94-2018 
 
****************************************************************************** 
REGISTER OF WAGE DETERMINATIONS UNDER  |     U.S. DEPARTMENT OF LABOR 
       THE SERVICE CONTRACT ACT        |     EMPLOYMENT STANDARDS 
                                                ADMINISTRATION 
By direction of the Secretary of Labor |     WAGE AND HOUR DIVISION 
                                       |      WASHINGTON D.C.  20210 
                                       | 
                                       | 
                                       | 
                                      Wage Determination No.: 1994-2017 
William W.Gross          Division of   |        Revision No.: 33 
Director            Wage Determinations|   Date Of Revision: 05/23/2005 
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_______________________________________|_______________________________State:  
Alaska 
Area:   Alaska Statewide 
_______________________________________________________________________ 
 
          **Fringe Benefits Required Follow the Occupational Listing** 
 
OCCUPATION CODE - TITLE                              MINIMUM WAGE RATE 
 
01000 - Administrative Support and Clerical Occupations 
  01011 - Accounting Clerk I                             12.25 
  01012 - Accounting Clerk II                               13.46 
  01013 - Accounting Clerk III                             16.97 
  01014 - Accounting Clerk IV                               19.02 
  01030 - Court Reporter                                  17.92 
  01050 - Dispatcher, Motor Vehicle                        17.18 
  01060 - Document Preparation Clerk                       15.39 
  01070 - Messenger  (Courier)                            13.11 
  01090 - Duplicating Machine Operator                    13.38 
  01110 - Film/Tape Librarian                             15.27 
  01115 - General Clerk I                                 12.27 
  01116 - General Clerk II                                14.80 
  01117 - General Clerk III                                15.56 
  01118 - General Clerk IV                               17.51 
  01120 - Housing Referral Assistant                      18.57 
  01131 - Key Entry Operator I                            12.28 
  01132 - Key Entry Operator II                           17.14 
  01191 - Order Clerk I                                   13.94 
  01192 - Order Clerk II                                 15.73 
  01261 - Personnel Assistant (Employment) I            15.35 
  01262 - Personnel Assistant (Employment) II            17.25 
  01263 - Personnel Assistant (Employment) III             19.28 
  01264 - Personnel Assistant (Employment) IV              22.38 
  01270 - Production Control Clerk                      21.31 
  01290 - Rental Clerk                                     15.27 
  01300 - Scheduler, Maintenance                          16.01 
  01311 - Secretary I                                       16.01 
  01312 - Secretary II                                     17.92 
  01313 - Secretary III                                    18.57 
  01314 - Secretary IV                                     20.88 
  01315 - Secretary V                                       22.76 
  01320 - Service Order Dispatcher                          15.37 
  01341 - Stenographer I                                  14.27 
  01342 - Stenographer II                                  16.03 
  01400 - Supply Technician                                 20.88 
  01420 - Survey Worker (Interviewer)                      17.07 
  01460 - Switchboard Operator-Receptionist                12.54 
  01510 - Test Examiner                                   17.92 
  01520 - Test Proctor                                     17.92 
  01531 - Travel Clerk I                                   13.18 
  01532 - Travel Clerk II                                  14.55 
  01533 - Travel Clerk III                                 16.08 
  01611 - Word Processor I                                14.36 
  01612 - Word Processor II                                16.23 
  01613 - Word Processor III                              17.57 
03000 - Automatic Data Processing Occupations 
  03010 - Computer Data Librarian                          16.45 
  03041 - Computer Operator I                              16.09 
  03042 - Computer Operator II                            17.14 
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  03043 - Computer Operator III                           24.42 
  03044 - Computer Operator IV                            25.98 
  03045 - Computer Operator V                              27.62 
  03071 - Computer Programmer I (1)                        22.08 
  03072 - Computer Programmer II (1)                      27.30 
  03073 - Computer Programmer III (1)                       27.62 
  03074 - Computer Programmer IV (1)                       27.62 
  03101 - Computer Systems Analyst I (1)                   27.62 
  03102 - Computer Systems Analyst II  (1)              27.62 
  03103 - Computer Systems Analyst III (1)                27.62 
  03160 - Peripheral Equipment Operator                    16.62 
05000 - Automotive Service Occupations 
  05005 - Automotive Body Repairer, Fiberglass            22.47 
  05010 - Automotive Glass Installer                        20.51 
  05040 - Automotive Worker                               20.51 
  05070 - Electrician, Automotive                         22.17 
  05100 - Mobile Equipment Servicer                         18.40 
  05130 - Motor Equipment Metal Mechanic                   22.47 
  05160 - Motor Equipment Metal Worker                     20.51 
  05190 - Motor Vehicle Mechanic                          22.47 
  05220 - Motor Vehicle Mechanic Helper                    17.38 
  05250 - Motor Vehicle Upholstery Worker                 20.51 
  05280 - Motor Vehicle Wrecker                            20.51 
  05310 - Painter, Automotive                              21.44 
  05340 - Radiator Repair Specialist                     20.51 
  05370 - Tire Repairer                                   17.78 
  05400 - Transmission Repair Specialist                 22.47 
07000 - Food Preparation and Service Occupations 
  (not set) - Food Service Worker                          10.30 
  07010 - Baker                                             14.50 
  07041 - Cook I                                            12.82 
  07042 - Cook II                                         14.72 
  07070 - Dishwasher                                       10.99 
  07130 - Meat Cutter                                     16.33 
  07250 - Waiter/Waitress                                 10.83 
09000 - Furniture Maintenance and Repair Occupations 
  09010 - Electrostatic Spray Painter                      21.44 
  09040 - Furniture Handler                                15.78 
  09070 - Furniture Refinisher                            21.44 
  09100 - Furniture Refinisher Helper                      17.38 
  09110 - Furniture Repairer, Minor                       19.42 
  09130 - Upholsterer                                    21.44 
11030 - General Services and Support Occupations 
  11030 - Cleaner, Vehicles                               10.41 
  11060 - Elevator Operator                               11.07 
  11090 - Gardener                                         15.93 
  11121 - House Keeping Aid I                             10.69 
  11122 - House Keeping Aid II                             11.99 
  11150 - Janitor                                       12.92 
  11210 - Laborer, Grounds Maintenance                    13.26 
  11240 - Maid or Houseman                               10.69 
  11270 - Pest Controller                                  16.93 
  11300 - Refuse Collector                               17.26 
  11330 - Tractor Operator                                  15.03 
  11360 - Window Cleaner                                   14.27 
12000 - Health Occupations 
  12020 - Dental Assistant                                 15.88 
  12040 - Emergency Medical Technician (EMT)/ 
           Paramedic/Ambulance Driver    19.48 
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  12071 - Licensed Practical Nurse I                     14.67 
  12072 - Licensed Practical Nurse II                  16.49 
  12073 - Licensed Practical Nurse III                    18.45 
  12100 - Medical Assistant                             14.93 
  12130 - Medical Laboratory Technician                   18.89 
  12160 - Medical Record Clerk                           14.66 
  12190 - Medical Record Technician                        15.36 
  12221 - Nursing Assistant I                              10.52 
  12222 - Nursing Assistant II                            11.84 
  12223 - Nursing Assistant III                            12.89 
  12224 - Nursing Assistant IV                            14.50 
  12250 - Pharmacy Technician                             15.62 
  12280 - Phlebotomist                                    16.49 
  12311 - Registered Nurse I                              22.19 
  12312 - Registered Nurse II                             27.15 
  12313 - Registered Nurse II, Specialist                27.15 
  12314 - Registered Nurse III                          32.84 
  12315 - Registered Nurse III, Anesthetist               32.84 
  12316 - Registered Nurse IV                            39.38 
13000 - Information and Arts Occupations 
  13002 - Audiovisual Librarian                           23.84 
  13011 - Exhibits Specialist I                           21.09 
  13012 - Exhibits Specialist II                           25.29 
  13013 - Exhibits Specialist III                          30.90 
  13041 - Illustrator I                                    21.09 
  13042 - Illustrator II                                  25.29 
  13043 - Illustrator III                                  30.90 
  13047 - Librarian                                         22.95 
  13050 - Library Technician                              19.63 
  13071 - Photographer I                                 16.79 
  13072 - Photographer II                                 21.09 
  13073 - Photographer III                              21.99 
  13074 - Photographer IV                                 26.87 
  13075 - Photographer V                                  28.25 
15000 - Laundry, Dry Cleaning, Pressing and Related Occupations 
  15010 - Assembler                                        9.64 
  15030 - Counter Attendant                                 9.64 
  15040 - Dry Cleaner                                      12.29 
  15070 - Finisher, Flatwork, Machine                     9.64 
  15090 - Presser, Hand                                      9.64 
  15100 - Presser, Machine, Drycleaning                   9.64 
  15130 - Presser, Machine, Shirts                         9.64 
  15160 - Presser, Machine, Wearing Apparel, Laundry       9.64 
  15190 - Sewing Machine Operator                           13.17 
  15220 - Tailor                                           14.50 
  15250 - Washer, Machine                                 10.52 
19000 - Machine Tool Operation and Repair Occupations 
  19010 - Machine-Tool Operator (Toolroom)                 23.06 
  19040 - Tool and Die Maker                              28.71 
21000 - Material Handling and Packing Occupations 
  21010 - Fuel Distribution System Operator                24.18 
  21020 - Material Coordinator                            21.31 
  21030 - Material Expediter                              21.31 
  21040 - Material Handling Laborer                        16.29 
  21050 - Order Filler                                   13.82 
  21071 - Forklift Operator                                 17.80 
  21080 - Production Line Worker (Food Processing)         17.80 
  21100 - Shipping/Receiving Clerk                         17.20 
  21130 - Shipping Packer                                 17.20 
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  21140 - Store Worker I                                  13.66 
  21150 - Stock Clerk (Shelf Stocker; Store Worker II)     18.50 
  21210 - Tools and Parts Attendant                        17.80 
  21400 - Warehouse Specialist                            17.80 
23000 - Mechanics and Maintenance and Repair Occupations 
  23010 - Aircraft Mechanic                               23.71 
  23040 - Aircraft Mechanic Helper                        18.58 
  23050 - Aircraft Quality Control Inspector              25.10 
  23060 - Aircraft Servicer                               20.76 
  23070 - Aircraft Worker                                 21.84 
  23100 - Appliance Mechanic                                23.05 
  23120 - Bicycle Repairer                                17.78 
  23125 - Cable Splicer                                   31.61 
  23130 - Carpenter, Maintenance                         23.24 
  23140 - Carpet Layer                                     21.64 
  23160 - Electrician, Maintenance                        28.07 
  23181 - Electronics Technician, Maintenance I           21.21 
  23182 - Electronics Technician, Maintenance II           30.22 
  23183 - Electronics Technician, Maintenance III          32.77 
  23260 - Fabric Worker                                     20.22 
  23290 - Fire Alarm System Mechanic                        23.52 
  23310 - Fire Extinguisher Repairer                      19.16 
  23340 - Fuel Distribution System Mechanic                28.42 
  23370 - General Maintenance Worker                      20.43 
  23400 - Heating, Refrigeration and Air  
          Conditioning Mechanic             23.39 
  23430 - Heavy Equipment Mechanic                        25.13 
  23440 - Heavy Equipment Operator                        27.85 
  23460 - Instrument Mechanic                            24.47 
  23470 - Laborer                                        13.51 
  23500 - Locksmith                                      22.55 
  23530 - Machinery Maintenance Mechanic                 27.44 
  23550 - Machinist, Maintenance                          23.08 
  23580 - Maintenance Trades Helper                       17.38 
  23640 - Millwright                                       24.47 
  23700 - Office Appliance Repairer                        23.05 
  23740 - Painter, Aircraft                              24.52 
  23760 - Painter, Maintenance                            21.45 
  23790 - Pipefitter, Maintenance                          29.11 
  23800 - Plumber, Maintenance                             27.79 
  23820 - Pneudraulic Systems Mechanic                     24.47 
  23850 - Rigger                                            24.47 
  23870 - Scale Mechanic                                  21.64 
  23890 - Sheet-Metal Worker, Maintenance                  25.83 
  23910 - Small Engine Mechanic                             21.64 
  23930 - Telecommunication Mechanic I                     23.93 
  23931 - Telecommunication Mechanic II                    27.34 
  23950 - Telephone Lineman                               23.93 
  23960 - Welder, Combination, Maintenance               23.10 
  23965 - Well Driller                                   24.47 
  23970 - Woodcraft Worker                                24.47 
  23980 - Woodworker                                       20.12 
24000 - Personal Needs Occupations 
  24570 - Child Care Attendant                             12.47 
  24580 - Child Care Center Clerk                           15.54 
  24600 - Chore Aid                                     11.74 
  24630 - Homemaker                                       18.94 
25000 - Plant and System Operation Occupations 
  25010 - Boiler Tender                                     26.53 
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  25040 - Sewage Plant Operator                           23.05 
  25070 - Stationary Engineer                             26.53 
  25190 - Ventilation Equipment Tender                    17.40 
  25210 - Water Treatment Plant Operator                 23.05 
27000 - Protective Service Occupations 
  (not set) - Police Officer                             29.17 
  27004 - Alarm Monitor                                     17.94 
  27006 - Corrections Officer                              24.74 
  27010 - Court Security Officer                            23.89 
  27040 - Detention Officer                               24.74 
  27070 - Firefighter                                     20.42 
  27101 - Guard I                                           12.73 
  27102 - Guard II                                        15.61 
28000 - Stevedoring/Longshoremen Occupations 
  28010 - Blocker and Bracer                                21.64 
  28020 - Hatch Tender                                    21.64 
  28030 - Line Handler                                     21.64 
  28040 - Stevedore I                                     25.03 
  28050 - Stevedore II                                     27.71 
29000 - Technical Occupations 
  21150 - Graphic Artist                                  25.25 
  29010 - Air Traffic Control Specialist, Center (2)        31.49 
  29011 - Air Traffic Control Specialist, Station (2)      21.71 
  29012 - Air Traffic Control Specialist, Terminal (2)   23.92 
  29023 - Archeological Technician I                      18.22 
  29024 - Archeological Technician II                   20.48 
  29025 - Archeological Technician III                    25.29 
  29030 - Cartographic Technician                           28.75 
  29035 - Computer Based Training (CBT)  
            Specialist/ Instructor    30.74 
  29040 - Civil Engineering Technician                     26.62 
  29061 - Drafter I                                       17.72 
  29062 - Drafter II                                       21.97 
  29063 - Drafter III                                     27.28 
  29064 - Drafter IV                                      28.75 
  29081 - Engineering Technician I                       20.65 
  29082 - Engineering Technician II                       25.56 
  29083 - Engineering Technician III                       28.25 
  29084 - Engineering Technician IV                      29.45 
  29085 - Engineering Technician V                       31.47 
  29086 - Engineering Technician VI                       37.83 
  29090 - Environmental Technician                        20.12 
  29100 - Flight Simulator/Instructor (Pilot)              35.35 
  29160 - Instructor                                       24.39 
  29210 - Laboratory Technician                           21.99 
  29240 - Mathematical Technician                         28.75 
  29361 - Paralegal/Legal Assistant I                    20.72 
  29362 - Paralegal/Legal Assistant II                    24.45 
  29363 - Paralegal/Legal Assistant III                    29.91 
  29364 - Paralegal/Legal Assistant IV                    36.66 
  29390 - Photooptics Technician                           28.75 
  29480 - Technical Writer                                29.84 
  29491 - Unexploded Ordnance (UXO) Technician I          20.02 
  29492 - Unexploded Ordnance (UXO) Technician II          24.22 
  29493 - Unexploded Ordnance (UXO) Technician III          29.03 
  29494 - Unexploded (UXO) Safety Escort                  20.02 
  29495 - Unexploded (UXO) Sweep Personnel                 20.02 
  29620 - Weather Observer, Senior  (3)                    26.72 
  29621 - Weather Observer, Combined Upper  
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           Air and Surface Programs (3)    19.09 
  29622 - Weather Observer, Upper Air (3)                 19.09 
31000 - Transportation/ Mobile Equipment Operation  
          Occupations 
  31030 - Bus Driver                                      19.13 
  31260 - Parking and Lot Attendant                       13.19 
  31290 - Shuttle Bus Driver                              17.79 
  31300 - Taxi Driver                                     15.74 
  31361 - Truckdriver, Light Truck                       17.79 
  31362 - Truckdriver, Medium Truck                         19.74 
  31363 - Truckdriver, Heavy Truck                        20.84 
  31364 - Truckdriver, Tractor-Trailer                    20.84 
99000 - Miscellaneous Occupations 
  99020 - Animal Caretaker                                  11.22 
  99030 - Cashier                                          11.70 
  99041 - Carnival Equipment Operator                    14.59 
  99042 - Carnival Equipment Repairer                      15.47 
  99043 - Carnival Worker                                 11.99 
  99050 - Desk Clerk                                       14.09 
  99095 - Embalmer                                        20.02 
  99300 - Lifeguard                                        11.11 
  99310 - Mortician                                      20.02 
  99350 - Park Attendant (Aide)                           13.94 
  99400 - Photofinishing Worker (Photo Lab Tech.,  
           Darkroom Tech)           11.55 
  99500 - Recreation Specialist                            22.53 
  99510 - Recycling Worker                                24.53 
  99610 - Sales Clerk                                    13.82 
  99620 - School Crossing Guard (Crosswalk Attendant)     14.13 
  99630 - Sport Official                                   11.11 
  99658 - Survey Party Chief (Chief of Party)              26.44 
  99659 - Surveying Technician (Instr. Person/ 
            Surveyor Asst./Instr.)       24.04 
  99660 - Surveying Aide                                   17.60 
  99690 - Swimming Pool Operator                         18.10 
  99720 - Vending Machine Attendant                        15.46 
  99730 - Vending Machine Repairer                         18.10 
  99740 - Vending Machine Repairer Helper                  15.46 
 
 
_______________________________________________________________________ 
 
ALL OCCUPATIONS LISTED ABOVE RECEIVE THE FOLLOWING BENEFITS: 
 
HEALTH & WELFARE: $2.87 an hour or $114.80 a week or $497.47 a month 
 
VACATION: 2 weeks paid vacation after 1 year of service with a contractor or 
successor; 3 weeks after 5 years, and 4 weeks after 15 years.  Length of 
service includes the whole span of continuous service with the present 
contractor or successor, wherever employed, and with the predecessor 
contractors in the performance of similar work at the same Federal facility.  
(Reg. 29 CFR 4.173) 
 
HOLIDAYS: A minimum of eleven paid holidays per year:  New Year's Day, Martin 
Luther King Jr's Birthday, Washington's Birthday, Good Friday, Memorial Day, 
Independence Day, Labor Day, Columbus Day, Veterans' Day, Thanksgiving Day, 
and Christmas Day.  A contractor may substitute for any of the named holidays 
another day off with pay in accordance with a plan communicated to the 
employees involved.) (See 29 CFR 4.174) 
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THE OCCUPATIONS WHICH HAVE PARENTHESES AFTER THEM RECEIVE THE FOLLOWING 
BENEFITS (as numbered): 
 
1)  Does not apply to employees employed in a bona fide executive, 
administrative, or professional capacity as defined and delineated in 29 CFR 
541.  (See CFR 4.156) 
 
2)  APPLICABLE TO AIR TRAFFIC CONTROLLERS ONLY - NIGHT DIFFERENTIAL:  An 
employee is entitled to pay for all work performed between the hours of 6:00 
P.M. and 6:00 A.M. at the rate of basic pay plus a night pay differential 
amounting to 10 percent of the rate of basic pay. 
 
3)  WEATHER OBSERVERS - NIGHT PAY & SUNDAY PAY:  If you work at night as part 
of a regular tour of duty, you will earn a night differential and receive an 
additional 10% of basic pay for any hours worked between 6pm and 6am.  If you 
are a full-time employed (40 hours a week) and Sunday is part of your 
regularly scheduled workweek, you are paid at your rate of basic pay plus a 
Sunday premium of 25% of your basic rate for each hour of Sunday work which is 
not overtime (i.e. occasional work on Sunday outside the normal tour of duty 
is considered overtime work). 
 
 
HAZARDOUS PAY DIFFERENTIAL: An 8 percent differential is applicable to 
employees employed in a position that represents a high degree of hazard when 
working with or in close proximity to ordinance, explosives, and incendiary 
materials.  This includes work such as screening, blending, dying, mixing, and 
pressing of sensitive ordance, explosives, and pyrotechnic compositions such 
as lead azide, black powder and photoflash powder.  All dry-house activities 
involving propellants or explosives.  Demilitarization, modification, 
renovation, demolition, and maintenance operations on sensitive ordnance, 
explosives and incendiary materials.  All operations involving regrading and 
cleaning of artillery ranges. 
 
A 4 percent differential is applicable to employees employed in a position 
that represents a low degree of hazard when working with, or in close 
proximity to ordance, (or employees possibly adjacent to) explosives and 
incendiary materials which involves potential injury such as laceration of 
hands, face, or arms of the employee engaged in the operation,  irritation of 
the skin, minor burns and the like; minimal damage to immediate or adjacent 
work area or equipment being used.  All operations involving, unloading, 
storage, and hauling of ordance, explosive, and incendiary ordnance material 
other than small arms ammunition.  These differentials are only applicable to 
work that has been specifically designated by the agency for ordance, 
explosives, and incendiary material differential pay. 
 
** UNIFORM ALLOWANCE ** 
 
If employees are required to wear uniforms in the performance of this contract 
(either by the terms of the Government contract, by the employer, by the state 
or local law, etc.), the cost of furnishing such uniforms and maintaining (by 
laundering or dry cleaning) such uniforms is an expense that may not be borne 
by an employee where such cost reduces the hourly rate below that required by 
the wage determination. The Department of Labor will accept payment in 
accordance with the following standards as compliance: 
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The contractor or subcontractor is required to furnish all employees with an 
adequate number of uniforms without cost or to reimburse employees for the 
actual cost of the uniforms.  In addition, where uniform cleaning and 
maintenance is made the responsibility of the employee, all contractors and 
subcontractors subject to this wage determination shall (in the absence of a 
bona fide collective bargaining agreement providing for a different amount, or 
the furnishing of contrary affirmative proof as to the actual cost), reimburse 
all employees for such cleaning and maintenance at a rate of $3.35 per week 
(or $.67 cents per day).  However, in those instances where the uniforms 
furnished are made of "wash and wear" materials, may be routinely washed and 
dried with other personal garments, and do not require any special treatment 
such as dry cleaning, daily washing, or commercial laundering in order to meet 
the cleanliness or appearance standards set by the terms of the Government 
contract, by the contractor, by law, or by the nature of the work, there is no 
requirement that employees be reimbursed for uniform maintenance costs. 
 
 
        ** NOTES APPLYING TO THIS WAGE DETERMINATION ** 
 
Under the policy and guidance contained in All Agency Memorandum No. 159, the 
Wage and Hour Division does not recognize, for section 4(c) purposes, 
prospective wage rates and fringe benefit provisions that are effective only 
upon such contingencies as "approval of Wage and Hour, issuance of a wage 
determination, incorporation of the wage determination in the contract, 
adjusting the contract price, etc."  (The relevant CBA section) in the 
collective bargaining agreement between (the parties) contains contingency 
language that Wage and Hour does not recognize as reflecting "arm's length 
negotiation" under section 4(c) of the Act and 29 C.F.R. 5.11(a) of the 
regulations.  This wage determination therefore reflects the actual CBA wage 
rates and fringe benefits paid under the predecessor contract. 
 
Source of Occupational Title and Descriptions: 
 
The duties of employees under job titles listed are those described in the 
"Service Contract Act Directory of Occupations," Fourth Edition, January 1993, 
as amended by the Third Supplement, dated March 1997, unless otherwise 
indicated.  This publication may be obtained from the Superintendent of 
Documents, at 202-783-3238, or by writing to the Superintendent of Documents, 
U.S. Government Printing Office, Washington, D.C. 20402.  Copies of specific 
job descriptions may also be obtained from the appropriate contracting 
officer. 
 
REQUEST FOR AUTHORIZATION OF ADDITIONAL CLASSIFICATION AND WAGE RATE {Standard 
Form 
1444 (SF 1444)} 
 
Conformance Process: 
 
The contracting officer shall require that any class of service employee which 
is not listed herein and which is to be employed under the contract (i.e., the 
work to be performed is not performed by any classification listed in the wage 
determination), be classified by the contractor so as to provide a reasonable 
relationship (i.e., appropriate level of skill comparison) between such 
unlisted classifications and the classifications listed in the wage 
determination.  Such conformed classes of employees shall be paid the monetary 
wages and furnished the fringe benefits as are determined.  Such conforming 
process shall be initiated by the contractor prior to the performance of 
contract work by such unlisted class(es) of employees.  The conformed 
classification, wage rate, and/or fringe benefits shall be retroactive to the 
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commencement date of the contract. {See Section 4.6 (C)(vi)} When multiple 
wage determinations are included in a contract, a separate SF 1444 should be 
prepared for each wage determination to which a class(es) is to be conformed. 
 
The process for preparing a conformance request is as follows: 
 
1) When preparing the bid, the contractor identifies the need for a conformed 
occupation(s) and computes a proposed rate(s). 
 
2) After contract award, the contractor prepares a written report listing in 
order proposed classification title(s), a Federal grade equivalency (FGE) for 
each proposed classification(s), job description(s), and rationale for 
proposed wage rate(s), including information regarding the agreement or 
disagreement of the authorized representative of the employees involved, or 
where there is no authorized representative, the employees themselves.  This 
report should be submitted to the contracting officer no later than 30 days 
after such unlisted class(es) of employees performs any contract work. 
 
3) The contracting officer reviews the proposed action and promptly submits a 
report of the action, together with the agency's recommendations and pertinent 
information including the position of the contractor and the employees, to the 
Wage and Hour Division, Employment Standards Administration, U.S. Department 
of Labor, for review.  (See section 4.6(b)(2) of Regulations 29 CFR Part 4). 
 
4) Within 30 days of receipt, the Wage and Hour Division approves, modifies, 
or disapproves the action via transmittal to the agency contracting officer, 
or notifies the contracting officer that additional time will be required to 
process the request. 
 
5) The contracting officer transmits the Wage and Hour decision to the 
contractor. 
 
6) The contractor informs the affected employees. 
 
Information required by the Regulations must be submitted on SF 1444 or bond 
paper. 
 
When preparing a conformance request, the "Service Contract Act Directory of 
Occupations" (the Directory) should be used to compare job definitions to 
insure that duties requested are not performed by a classification already 
listed in the wage determination.  Remember, it is not the job title, but the 
required tasks that determine whether a class is included in an established 
wage determination. Conformances may not be used to artificially split, 
combine, or subdivide classifications listed in the wage determination. 
 
 
 
 
 
 
SITE VISIT 
Bidders/Offerors are urged and expected to inspect the site where services are to be performed and to 
satisfy themselves as to all general and local conditions that may affect the cost of performance of the 
contract, to the extent such information is reasonably obtainable.  In no event will failure to inspect the 
site constitute grounds for a claim after award of the contract.   The Government will conduct a guided 
site visit on  January 9, 2006 at Haines Fuel Terminal and on January 11, 2006 at Tok Fuel Terminal and 
Sears Creek Station.  Specific information regarding the details of the site visit will be determined at a 
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later date.  Bidders/Offerors must provide their own transportation.  Contact __Michelle Mandel, Contract 
Specialist  at (907) 384-7104, or michelle.mandel@richardson.army.mil   by December 30, 2005 if you 
plan to attend and for specific times and locations.  If no interest is expressed in attending the site visit, 
it will be cancelled. 
 
 
 
 
PRE-AWARD SURVEY 
 
A pre-award survey may be conducted in order to determine Contractor responsibility. Please provide 
three (3) performance references and one (1) financial reference in the spaces provided below and return 
this information with your proposal/bid. The performance references can consist of Government agencies 
or companies for which you have recently performed work. References must be of comparable magnitude 
and similar in nature to the work required under this solicitation. The financial reference should be the 
financial institution with whom you conduct business.  
 
Three (3) Performance References 
 
Name:___________________________________ 
Address:____________________________________ 
___________________________________________ 
___________________________________________ 
Point of Contact:_____________________________ 
Telephone Number:__________________________ 
Facsimile Number:___________________________ 
Contract Number:____________________________ 
Amount:____________________________________ 
Description:_________________________________ 
___________________________________________ 
___________________________________________ 
___________________________________________ 
 
Name:___________________________________ 
Address:____________________________________ 
___________________________________________ 
___________________________________________ 
Point of Contact:_____________________________ 
Telephone Number:__________________________ 
Facsimile Number:___________________________ 
Contract Number:____________________________ 
Amount:____________________________________ 
Description:_________________________________ 
___________________________________________ 
___________________________________________ 
___________________________________________ 
 
Name:___________________________________ 
Address:____________________________________ 
___________________________________________ 
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___________________________________________ 
Point of Contact:_____________________________ 
Telephone Number:___________________________ 
Facsimile Number:___________________________ 
Contract Number:____________________________ 
Amount:____________________________________ 
Description:_________________________________ 
___________________________________________ 
___________________________________________ 
___________________________________________ 
(b) One (1) Financial Reference 
 
(1) Name:___________________________________ 
Address:____________________________________ 
___________________________________________ 
Point of Contact:_____________________________ 
Telephone Number:___________________________ 
Account Number:____________________________ 
 
 
 
 
 
 
 
 
 
 
 
 
PROPOSAL INSTRUCTIONS 
PROPOSAL INSTRUCTIONS 

INSTRUCTIONS, CONDITIONS, AND NOTICES TO OFFERORS 
 
 
1.   Proposal Submission. 
 
A.  The proposal shall be mailed (including U.S.  Postal Service Express Mail-Next Day Service-Post 
Office to Addressee) to the Regional Contracting Office-Alaska,  P.O.  Box 5-525, Fort Richardson, 
Alaska 99505-0525, or hand-carried to the Directorate of Contracting,  Building 600, 2nd Floor, NE Wing, 
Fort Richardson.  Bids/Proposals delivered by courier service (e.g. DHL, Federal Express, etc.) are 
considered as hand-carried bids/proposals and must be addressed to Building 600, 2nd Floor, NE Wing, 
Fort Richardson, Alaska 99505.  The sealed envelope shall reflect bidder's name and address in the upper 
left hand corner.  The solicitation number, hour, and date of opening/closing shall be placed in the lower 
left hand corner.  Telegraphic bids/proposals are not authorized.  
 
 B.  Facsimile bids/proposals are not an authorized means of transmission; however, acknowledgment of 
amendments to solicitations or any adjustment to bid/proposal is authorized to be sent by facsimile.  
  
FAX: (907) 384-7112  
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FAX MODEL: Canon Laser Class 710  
  

The Government is not responsible for any failure attributable to transmission or receipt of a facsimile 
message, including the following:  
  
- Receipt of a garbled or incomplete message. 
- Availability or the condition of the receiving equipment. 
- Incompatibility between sending and receiving equipment. 
- Delay in transmission or receipt of a message. 
- Security of information in the message 
  
The Government must receive acknowledgments to solicitations or adjustments to bids/proposals by the 
time and at the place specified for receipt of proposals.  
 

C. Page Limitation for Proposal 
 

•    Page limit for each volume:  Technical Proposal, 100 pages; Past    
       Performance/Past Experience, 75 pages; Price, 30 pages 

 
• Page Limit does not include:  Tabbed proposal dividers or section dividers for VOLUME 1 - 

TAB 1A, TAB 1B, TAB 1C, TAB 1D, TAB 1E, 1F; VOLUME  2 - TAB 2A, TAB 2B;  
VOLUME 3 - TAB 3A, TAB 3B (tab dividers are not included), covers for volumes, tables of 
contents, milestone schedules (milestone schedules may be printed on a page larger than 8 ½” x 
11”), indices, title pages, cross reference indices, section dividers/tables if they are inserted solely 
to provide ease to the reader in locating parts/sections of the proposal.  They will be counted if 
they contain any other information, i.e., diagrams, extraneous data, etc.  Pages marked “This page 
intentionally left blank” will not be counted.  All text shall be single spaced and printed black on 
white paper (black and white requirement does not apply to graphics, photos, etc).  Printing shall 
be 12-pitch type or 10 point proportional spacing.  A page shall be a standard 8½” X 11” sheet of 
paper (minimum of ½” margins).  The use of the front and back of a sheet of paper shall equal 
two (2) pages.  Letter size and spacing requirements for illustrations and tables can be at the 
discretion of the offeror but must be easily readable.  The offeror shall number each page in order 
to eliminate any confusion.  In the event the offeror creates an ambiguity in their numbering of 
pages, the Government may exercise its own discretion in counting pages. 

 
2.  Instructions for Preparation of Technical, Past Performance/Past Experience, and Price 
Proposals   

 
In order to provide all information necessary for a comprehensive evaluation and price analysis, all 
Offerors shall furnish a written proposal with the minimum content as specified herein.  Proposals without 
the minimum content may be rejected.  Proposals shall be clearly and concisely written as well as being 
neat and logically assembled.  All pages of each part shall be appropriately numbered and identified with 
the date of preparation and the RFP number.  Offerors shall submit proposals in four separate volumes 
with tabbed sections in an original plus three (3) copies as follows: 
 
Evaluation Factors 

Specific Evaluation Criteria, by Subfactor    
Proposals will be evaluated on the following factors: 
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A. VOLUME 1:  TECHNICAL PROPOSAL 

 
1)  The technical proposal should be sufficiently specific, detailed and complete to clearly and 

fully demonstrate your understanding of the proposed work.  Your proposed method and approach should 
be sufficient to attain contract objectives to achieve an quality product.  The technical approach shall be 
such as to enable Government personnel with general training to make a thorough and complete 
evaluation and arrive at a sound determination as to whether the supplies/services proposed will satisfy 
the stated requirements of the Government. 
 
 2)  The technical proposal shall demonstrate that the offeror has an effective quality control 
system including in-process inspection techniques to attain the level of performance required by the 
solicitation. 
 
 3)  The technical proposal shall include the information concerning the experience the offeror has 
had in the performance of Government or other contracts for similar services of the variety and magnitude 
set forth in this solicitation.  The information should include data as to the scope of work required under 
such contracts, the term of said contracts, number and types of personnel furnished, the procuring 
agencies contracted with, contract numbers, and any other applicable information.  
 

4) Statements that the offeror understands, can or comply with all specifications, statements 
paraphrasing the specifications or parts thereof, and phrases such as “standard procedures will be used” or 
any other applicable information will not be acceptable. 
 
 5)  No pricing information shall be included in the technical proposal. 
 
 
Subfactor 1A:  Technical Approach 
 

Proposal clearly articulates the final remediation objective (RIP/RC or DD) that 
will be accomplished by the contractor during the contract period, for each site 
identified in the PWS.   

 
Proposal clearly describes technical approach, risks and contingencies for each site identified in the PWS, 
including means for achievement of RIP, RC or DD and long-term monitoring/long-term operations 
(LTM/LTO).  Rationale is provided indicating why the proposed approach is feasible and what processes 
were utilized to reach that decision.  Proposal should clearly state contingencies considered for off-site 
migration potential or issues. 
 
Proposal provides a site-wide perspective/strategy for achieving the performance objectives identified in 
the PWS (including possibly grouping sites for management/ mobilization/ reporting purposes).     
This isn’t new but this is a good factor: 
For any site included in the PWS where the Contractor's selected remedy requires LTM/LTO (i.e., the 
proposal is for RIP versus RC, not DD), proposal demonstrates how the proposed approach will meet the 
requirements of the Army when compared to achieving Response Complete [Note: Proposal can include 
either cost and/or technical argument.  This should include assumptions used to develop net present worth 
analysis or other trade-off analysis the offeror uses to demonstrate acceptability.] 
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For all LTM/LTO sites included in the PWS, proposal provides for development of ramp down and/or 
exit strategy for activities required at that site, including specific means for achieving eventual closeout, if 
appropriate.  This includes sites already in LTM/LTO, as well as sites requiring LTM/LTO after 
performance objective has been achieved. 
 
For any site included in the PWS where waste remains in place, proposal provides for conducting of the 
appropriate number of remedy reviews that will be required for the duration of the contract. In addition, 
offeror clearly demonstrates understanding that they are responsible for correcting any deficiencies noted 
during the reviews. 
 
Proposal includes description of specific plans required in the PWS; potentially to include 1) sampling 
and analysis plan, 2) quality assurance project plan, 3) waste minimization plan, 4) health and safety plan, 
5) records management plan, 6) investigation derived waste plan and 7) data management plan. 
 
Subfactor 1B:  Management Plan 
 
Proposal describes management approach to accomplish the proposed technical approach and schedule. 
 
Proposal describes a means of interacting with Installation, Army, and Alaska Department of 
Environmental Conservation (ADEC) that preserves their legal and program obligations, including 
innovative approaches to working with ADEC.  Contractor must go through the Army prior to any 
interaction with regulators; means of interacting should reflect same. 
 
Proposal clearly delineates lines of authority between key personnel, as identified by Contractor in 
proposal, project staff, subcontractors, and the Installation COR. 
 
Proposal identifies how milestones will achieve approval during the course of the contract and that the 
basis for those decisions (e.g., low cost, regulator preference, etc) is in the Army's best interest.   COR 
must approve these decisions prior to implementation. 
 
Subfactor 1C:  Project Schedule 
 
Proposal provides a detailed schedule that clearly identifies milestones for all sites specified in the PWS, 
including any revisions to the PWS milestones and the justification/basis for these revisions. 
 
Proposed schedule clearly shows required review and comment periods by PWS site per all regulatory 
agreements, including public comment and assumptions that affect/drive the schedule. 
 
Proposed schedule allows achievement of performance objectives within the time designated, and 
identifies any critical path items that may affect ability to meet the schedule. 
 
Subfactor 1D: Key Personnel 
 
Proposal identifies key personnel for the project.  Resumes are provided for all key personnel.   
 
The designations (degree, certifications/licenses, relevant experience) and qualifications of the key 
personnel are adequate to support the effort of the PWS.    
 
Proposal clearly defines roles and responsibilities for all key personnel. 
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Subfactor 1E:  Project Staffing 
 
Proposal demonstrates means for conducting work in an effective and efficient manner with staffing that 
will meet the schedule requirements. 
 
If applicable, proposal demonstrates a means of effectively managing and overseeing subcontractors, 
including correcting deficiencies.  In addition, subcontractor or pool of subcontractors are identified by 
name for specific specialty areas (such as laboratory analysis). 
 
Subfactor 1F:  Notice of Violations/Letters of Deficiency 
 
The contractor shall address Notices of Violation/Letters of Deficiency in it’s proposal. 
The contractor shall certify in writing at time of offer submission that he/she is the Prime contractor and 
neither they nor their Subcontractors have any outstanding Notices of Violation (NOV's), and that no 
outstanding NOV's exist issued on the basis of contractor conducted work, from any State or Federal 
Regulatory Agency.  The contractor shall provide copies of past NOV's received from any regulatory 
agency within the last three (3) years.  The Contractor’s failure to provide this information with proposal 
submission will render the offer unacceptable, and it will no longer be considered for award.  The 
Contractor shall provide information on Letters of Deficiency and corrective action taken to resolve 
deficiency(s). 
  
 
          B.  VOLUME 2: PAST PERFORMANCE/PAST EXPERIENCE PROPOSAL 
 
Subfactor 2A:  Relevant Corporate Experience and Capability 
Within the past three (3) years: 
 
The Offeror’s proposal  shall: 
 
Demonstrate corporate experience in conducting remediation and LTM/LTO for soil and groundwater 
contamination; including sites contaminated with petroleum/oil/lubricants (POL), solvents, and lead. 
 
Demonstrate corporate experience in conducting remediation and LTM/LTO for soil and groundwater 
contamination; including sites contaminated with petroleum/oil/lubricants (POL), solvents, and lead. 
 
Demonstrate corporate experience with environmental remediation projects in Alaska, including 
achieving remedy in place (RIP) and response complete (RC); developing and implementing a successful 
optimization program or exit/ramp down strategy for LTM/LTO activities; and preparing remedy review 
documentation. 
 
Demonstrate corporate experience in the above capabilities at any DoD installations/sites. 
 
Demonstrate which of the above projects were specific to the past three years only. 
 
Subfactor 2B:  Relevant Personnel Experience and Capability 
Within the past three (3) years: 
 
The Offeror’s proposal shall: 
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Demonstrate personnel experience with, and qualifications to perform, project management; quality 
assurance and control; health and safety oversight; site assessment and remediation; and site monitoring 
and closeout. 
 
Demonstrate personnel experience in conducting remediation and LTM/LTO for soil and groundwater 
contamination; including sites contaminated with petroleum/oil/lubricants (POL), solvents, and lead. 
 
Demonstrate personnel experience with environmental remediation projects in Alaska, including 
achieving remedy in place (RIP) and response complete (RC); developing and implementing a successful 
program or exit/ramp down strategy for LTM/LTO activities; and preparing remedy review 
documentation. 
 
Demonstrate personnel experience in the above capabilities at any DoD installations/sites. 
 
Demonstrate which of the above projects were specific to the past three years only. 
 
Subfactor 2C:  Past Performance  
Within the past three (3) years: 
 
This subfactor shall consist of two (2) parts - the narrative and Past Performance Questionnaires.  
Proposal shall clearly demonstrate which of the above projects were specific to the past three years only. 
  
 
(1)  Past Performance Narrative.  The offeror shall include relevant past experience history as it directly relates to 
the work being procured under the RFP.  The offeror SHALL NOT go back any farther than 3 years for the 
submitted data.   The submittal shall include rationale on how the offeror determined that the work cited was 
considered the same or similar in nature, size, and complexity to the work specified in this RFP. The offeror shall 
discuss how the work cited demonstrates a capability to perform the work specified in the RFP.  While 
Government contracts are preferred, non-Government contracts may be used.  The following information shall be 
provided on all contracts relevant to this RFP:  -Contract Number and type (i.e. FFP, Cost Reimbursement, IDIQ, 
etc),  -Award Date/Completion Date/Contract type.-Price/Cost - original/awarded AND final (or projected final, if 
contract is current).-Delivery Schedule - original AND final (or projected final, if the contract is current).-Address 
and telephone number for the Point of Contact .-Name, telephone number, fax number and e-mail address for the 
Point of Contact-A copy of any cure notices/show cause letters received and outline of the corrective action-
Documentation concerning any Termination for Default actions.    
 
(2)  Questionnaire.  The Past Performance Questionnaire provided as an attachment to this section of the RFP 
shall be used to collect the offeror’s Past Performance history.  This questionnaire shall be forwarded to a 
minimum of three (3) agencies/companies for which the offeror has performed similar services within the past 3 
years.   The offeror shall inform each evaluator that the Regional Contracting Office – Alaska (RCO-AK), at Fort 
Richardson, Alaska, shall use their response in the evaluation of Past Performance for solicitation W912CZ-06-R-
0005 .The evaluating agency must submit the questionnaire directly to RCO-AK by mail, electronic mail or 
facsimile transmission.  No submittals, mailed, e-mailed, or faxed by the offeror will be accepted for evaluation.  
Confirmation that the transmission came from the evaluating agency must be obtainable.  It is totally the offeror’s 
responsibility to verify completion and submittal of the forms with the agencies/companies to which they 
provided the  
 questionnaire.     
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Mail transmittal.  The completed questionnaire shall be returned to:   
Regional Contracting Office-Alaska   
P.O.  Box 5-525 
Fort Richardson, Alaska 99505-0525  

 
Electronic mail transmittals. The completed questionnaire may be e-mailed to: 
michelle.mandel@richardson.army.mil          
 
Faxed transmittals.  The completed questionnaire may be submitted to: 

 RCO-AK 
ATTN:  W912CZ-06-R-0005 (Michelle Mandel)  
(907) 384-7112, 

 

Subfactor 2D:   Past Performance with Federal/State/Local Regulators 
Within the past three (3) years: 
  
Proposal shall clearly demonstrate which of the above projects were specific to the past three years only. 
  

 
The offeror shall include relevant past performance with local, State and Federal 
regulators.  They shall include information of the extent of their interaction and 
procedures followed.  The offeror shall provide Regulator information - Point of 
Contact, title, address, telephone number and e-mail address for all contracts 
which required interaction with regulators (Federal/State/Local).  

 
 
          C.  VOLUME 3:  PRICE PROPOSAL 
 
Prices for items requested shall be included in the price Schedule of the solicitation.  Attachment II 
entitled “Pricing Worksheet” must be completed and submitted with your proposal. 
 
Subfactor 3A: Completeness 
 

To be complete, the offeror must provide all data that is necessary to support the 
quote.  The Government will assess the extent to which the price proposal 
complies with the content and format requirements set forth in this solicitation 
and exhibits traceability of estimates.  Cost proposal and breakdown should 
clearly be identifiable with the corresponding elements of the technical approach 
(i.e., match tasks to cost proposal table). 

 
Subfactor 3B: Reasonableness 
 

The offeror's proposed price factors will be evaluated to determine if any are 
unreasonably high or low in relation to the offeror's technical approaches and in 
comparison to the independent government cost estimate. 
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EVALUATION FACTORS 
 
EVALUATION FACTORS FOR AWARD   
 
A.  BASIS FOR AWARD 
  
  
The selection of an Offeror for award of a contract under this solicitation will be based on a best value 
trade-off analysis of the following three factors:  Technical, Past Performance/Past Experience, and Price.  
The Government will evaluate each proposal strictly in accordance with its content and will not assume 
that performance will include areas not specified in the offeror's proposal.  The Government will make 
award to the responsible offeror(s) whose offer conforms to the solicitation and represents the best value 
to the Government, price and the other factors considered.       
 
In order to be eligible for award, an Offeror must be rated satisfactory in the Technical, and Past 
Performance/Past Experience factors.  In addition, any proposal that receives an unacceptable rating for 
any individual subfactor may be eliminated from further consideration. The Offeror must demonstrate that 
is has a good understanding of the Government's requirements and has the resources, personnel and 
experience necessary to accomplish them. 
  
Prices submitted must be determined to be fair and reasonable to be acceptable for award.  A proposal that 
is unrealistically low in price will be deemed reflective of a lack of technical competence or failure to 
understand the contractual requirements, and may be rejected.    
 
The price portion of the proposal will be evaluated allowing for a “best value” analysis of the proposal as 
a whole to determine pricing is fair and reasonable and may entail the use a trade-off process. All 
evaluation factors other than  price, when combined, are significantly more important than price. 
 
B.  FACTORS AND SUBFACTORS    
  
The government will consider the overall quality of services or products offered through evaluation of the  
Offeror’s technical,  past performance/past experience capabilities to determine the best value.  In 
selecting the best value offer, the Government will consider the following factors. 
 
1. Technical 
2. Past Performance/Past Experience 
3. Price 
 
Of the factors set forth above, technical is more important than past performance/past Experience, and 
when combined, are significantly more important than price.  
 
(A)  Technical Factor.  Within the Technical evaluation factor, the following sub-factors are equal in 
importance.   
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(1)  Technical Approach to PWS requirements 
(2)  Management Plan 
(3)   Project Schedule  
(4)   Key Personnel 
(5)   Project Staffing 
(6)   Notice of Violations/Letters of Deficiency 
 
(B)  Past Performance/Past Experience.  Within the Past Performance/Past Experience evaluation factor, 
the following sub-factors are equal in importance.     
 
(1) Relevant Corporate Experience and Capability 
(2) Relevant Personnel Experience and Capability 
(3) Past Performance  
(4) Past Performance with Federal/State/Local Regulators 
   
(C)  Price Factor.  Within the Price factor, the following sub-factors will be evaluated but not rated.   
 
(1) Completeness 
(2) Reasonableness 
 
Competition is anticipated, therefore certified cost and pricing data are not required. However, if certified 
cost and pricing data are requested, the Contracting Officer will require the Contractor to execute a 
"Certificate of Current Cost or Pricing Data". The price proposal submitted in response to this solicitation 
will be subjectively evaluated to determine reasonableness, realism, and balance using price analysis 
techniques.  A comparison of the subjectively evaluated price information along with the rated proposals 
will be traded-off to make a selection of the best value offer.  
 
C.  EVALUATION APPROACH.   
 
Proposals submitted in response to solicitation W912CZ-05-R-0031, shall include sections addressing the 
Technical, Past Performance/Past Experience, and Price factors.  Subfactors should be addressed within 
the appropriate section.  An Offeror's failure to provide the information specified below in its proposal 
may result in that proposal not being considered by the Government for negotiation or award.  A proposal 
shall represent the Offeror's best effort to respond to the solicitation.  
 
The following are general criteria to be used in proposal evaluation:   
 
a.  Feasibility of Approach.  The extent to which the proposed approach is workable and the results 
achievable.  The extent to which successful performance is contingent upon proven approaches, processes 
and techniques that do not require excessive development or modification.  The proposal will be 
evaluated to determine the Offeror’s methods and approach in meeting the requirements provide the 
Government with a high level of confidence in successful performance.  The extent to which the Offeror 
is expected to be able to successfully complete the proposed tasks and requirements within the proposed 
schedule.   
 
b.  Completeness.  Extent to which requirements have been considered, defined and satisfied based solely 
upon the proposal. Evaluators will not assume that the Offeror’s performance will be reflected in any 
areas other than what is addressed in the Offeror’s proposal nor will the Evaluators consider any 
information (except for past performance information), not submitted with the Offeror’s proposal or 
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subsequently addressed in clarifications, communications or discussions.  It is the Offeror’s responsibility 
to insure the accuracy and completeness of the proposal it submits. 
 
c.  Understanding the Problems and Requirements.  The extent to which the proposal demonstrates a clear 
understanding of the requirements and problems involved in meeting or exceeding the standards for the 
various tasks necessary to support contract requirements.  Extent to which uncertainties are identified and 
resolutions proposed. 
 
d.  Risk.  Proposal risk is concerned with the Offeror’s proposed approach to satisfy the Government’s 
requirements.  The Government will evaluate in each factor and subfactor the extent to which the 
Offeror’s proposal represents a risk to successful contract performance. 
 
 
 
 
 
 
 
 
TECHNICAL EXHIBITS 
Technical Exhibits can be accessed from the following website: 
http://www.usarak.army.mil/dpw/   Click on “Environmental” and then “Environmental News” 
Prospective Contractors should note: 
  
Title Author Date Site File Name 
1.  Operation, Maintenance & 
Monitoring Manual, Haines 
Fuel Terminal, Haines, AK 

CH2M Hill Feb-04 HNS-001 HNS OM&M Manual 

2.  2004 Annual Monitoring 
Report, Haines Fuel 
Terminal, Haines, AK 

CH2M Hill Feb-05 HNS-001 2004 Annual Monitoring Report 
Haines Fuel Terminal 

3.  Interim Draft Report, 
CLOSES Evaluation, Haines 
Fuel Terminal, Haines, AK 

CH2M Hill Jun-03 HNS-001 draft CLOSES eval hns 

4.  Well Installation Report, 
Haines Fuel Terminal, 
Haines, AK 

CH2M Hill May-05 HNS-001 Well Install Work Plan 5-05 

5.  Alaska Petroleum Pipeline 
System, Haines-Fairbanks 
Division, AS-BLT-AA-77-3 

US Army 
Engineering 
District 

1969 HNS-001, 002, 
003, 004 

DERP FUDS property hns-fbx 
pipeline division 

6.  Sears Creek POL 
Terminal, Alaska, Project No. 
37-91-4102-94 

USAPACHEHEA Jan-95 HNS-003 Sears Creek POL Terminal 

7.  Final Tok Fuel Terminal 
Remedial Investigation 
Report, Tok Terminal, AK 

District Corps of 
Engineers 

HNS-004 TOK RI 

8.  Old Tok Terminal near 
Fort Greely, Project No. 37-
91-4102-93 

USAPACETHEA HNS-004 Old Tok Terminal near FGA 

9.  General Description of 
Pipeline Facilities 

1968 HNS-001, 002, 
003, 004 

General Description of Pipeline 
Facilities 

10.  Preliminary Investigation 
of Petroleum Spillage, 

CRREL Apr-72 HNS-001, 002, 
003, 004 

Petroleum Spillage 
Investigation HNS-FBX 
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Haines-Fairbanks Military 
Pipeline 

Pipeline 

11.  Haines Fuel Terminal CH2M Hill HNS-001 Figure 1_1 
12.  Haines Fuel Terminal CH2M Hill HNS-001 HNS Figure 4_2 
13.  Haines Fuel Terminal CH2M Hill HNS-001 Figure 1_2 
14.  Haines Fuel Terminal CH2M Hill HNS-001 Figure 4_1 
15.  Haines Site Plan 2005 CH2M Hill HNS-001 Haines_Site Plan 
16.  Report:  Evaluation of 
Source Areas Haines Fuel 
Terminal 

CH2M Hill Mar-05 HNS-001 Haines Fuel Terminal 

17.  Revised CH2M Hill 
Health & Safety Plan 

Appendix A 

18.  Description of Alaskan 
Military Petroleum Facilities 
 

172D Infantry 
Brigade (Alaska)

Jan-82 HNS-001, 002, 
003, 004 

AK Mil Petroleum Facilities 
Description 

19.  Remedial Action TOK 
Terminal Demolition, Tok, AK 
 

HLA/Wilder JV May-04 HNS-004 RAR TOK 

20.  DERP-FUDS 
Memorandum 

FUDS Jul0-02 HNS-02 PIPELINE FUDS 

21.  Final Tech Memo – HNS 
Fuel Terminal Tanani Pt Burn 
Pit RI 

BNCI May-05 HNS-01 179 P0004 Tech Memo_Final 

22.  Semi-Annual Monitoring 
Report, Haines Fuel 
Terminal, January 2005 thru 
June 2005 

CH2MHill Jul-05 HNS-01 2005 July Semi-Annual 
Monitoring Report Haines Fuel 
Terminal 

23.  Permeable Sparge 
Trench Augmentation Report 
Haines Fuel Terminal 

CH2MHill Aug-03 HNS-01 Permeable Sparge Trench 
Augmentation Installation 
Report 

24.  Tank 100 RI Report, 
Haines Fuel Terminal 

CH2MHill Nov-01 HNS-01 Tank_100_Release_Investigati
on_Final 

 
 
 
 
LIST OF ATTACHMENTS 
 
Attachment I  -  Government Furnished Equipment 
 
Attachment II  -  Pricing Worksheet 
 
 
 


